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Notice Inviting Bids

1. Bid Submission. City of Sausalito (“City”) will accept sealed bids for its Bridgeway Slide
Repair Below 254 Woodward (“Project”), by or before June 20, 2023, at 2:00 p.m., at its City Hall
office, located at 420 Litho St, Sausalito, California, at which time the bids will be publicly opened
and read aloud.

2. Project Information.

2.1 Location and Description. The Project is located adjacent to the south bound
lanes of Bridgeway Blvd. below 268 and 254 Woodward Ave and is described as
follows:

Installation of a retaining wall system on the uphill side of Bridgeway and includes
but is not limited to clearing and grubbing, installation of a mechanically stabilized
earth embankment system and drainage system on the slope as shown on the
project plans and these specifications.

2.2 Time for Final Completion. The Project must be fully completed within 56
calendar days from the start date set forth in the Notice to Proceed. City anticipates
that the Work will begin on or about August 14, 2023 but the anticipated start date
is provided solely for convenience and is neither certain nor binding.

2.3 Estimated Cost. The estimated construction cost is $510,000.
3. License and Registration Requirements.

3.1 License. This Project requires a valid California contractor’s license for the
following classification(s): Class A - General Engineering.

3.2 DIR Registration. City may not accept a Bid Proposal from or enter into the
Contract with a bidder, without proof that the bidder is registered with the California
Department of Industrial Relations (“DIR”) to perform public work pursuant to Labor
Code § 1725.5, subject to limited legal exceptions.

4, Contract Documents. The plans, specifications, bid forms and contract documents for the
Project, and any addenda thereto (“Contract Documents”) may be downloaded from City’s
website located at: https://www.sausalito.gov/departments/public-works/engineering-
division/capital-improvement-projects/bid-notices. A printed copies of the Contract
Documents are not available.

5. Bid Security. The Bid Proposal must be accompanied by bid security of ten percent of the
maximum bid amount, in the form of a cashier’s or certified check made payable to City, or
a bid bond executed by a surety licensed to do business in the State of California on the
Bid Bond form included with the Contract Documents. The bid security must guarantee that
within ten days after City issues the Notice of Potential Award, the successful bidder will
execute the Contract and submit the payment and performance bonds, insurance
certificates and endorsements, and any other submittals required by the Contract
Documents and as specified in the Notice of Potential Award.

6. Prevailing Wage Requirements.
6.1 General. Pursuant to California Labor Code § 1720 et seq., this Project is subject

to the prevailing wage requirements applicable to the locality in which the Work is
to be performed for each craft, classification or type of worker needed to perform
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10.

11.

12.

13.

the Work, including employer payments for health and welfare, pension, vacation,
apprenticeship and similar purposes.

6.2 Rates. The prevailing rates are on file with the City and are available online at
http://www.dir.ca.gov/DLSR. Each Contractor and Subcontractor must pay no less
than the specified rates to all workers employed to work on the Project. The
schedule of per diem wages is based upon a working day of eight hours. The rate
for holiday and overtime work must be at least time and one-half.

6.3 Compliance. The Contract will be subject to compliance monitoring and
enforcement by the DIR, under Labor Code § 1771.4.

Performance and Payment Bonds. The successful bidder will be required to provide
performance and payment bonds, each for 100% of the Contract Price, as further specified
in the Contract Documents.

Substitution of Securities. Substitution of appropriate securities in lieu of retention
amounts from progress payments is permitted under Public Contract Code § 22300.

Subcontractor List. Each Subcontractor must be registered with the DIR to perform work
on public projects. Each bidder must submit a completed Subcontractor List form with its
Bid Proposal, including the name, location of the place of business, California contractor
license number, DIR registration number, and percentage of the Work to be performed
(based on the base bid price) for each Subcontractor that will perform Work or service or
fabricate or install Work for the prime contractor in excess of one-half of 1% of the bid price,
using the Subcontractor List form included with the Contract Documents.

Instructions to Bidders. All bidders should carefully review the Instructions to Bidders for
more detailed information before submitting a Bid Proposal. The definitions provided in
Article 1 of the General Conditions apply to all of the Contract Documents, as defined
therein, including this Notice Inviting Bids.

All bid questions must be in writing and can be emailed to Kevin McGowan at
kmcgowan@sausalito.gov and Andrew Davidson at adavidson@sausalito.gov.

Bidders’ Conference. A bidders’ conference will be held on June 1, 2023 at 2:00 p.m., at
the Sausalito City Hall to acquaint perspective bidders with the Contract Documents and
the Worksite. The bidders’ conference is not mandatory.

Question Submission. The last day to submit questions prior to bid opening is Friday
June 9, 2023.

By: /S/ Walfred Solorzano Date: May 18, 2023

City Clerk
Publication Date: May 18, 2023

END OF NOTICE INVITING BIDS
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Instructions to Bidders

Each Bid Proposal submitted to City of Sausalito (“City”) for its Bridgeway Slide Repair Below 268
Woodward (“Project”) must be submitted in accordance with the following instructions and
requirements:

1. Bid Submission.

1.1 General. Each Bid Proposal must be signed, sealed and submitted to City, using
the form provided in the Contract Documents, by or before the date and time set
forth in Section 1 of the Notice Inviting Bids, or as amended by subsequent
addendum. Faxed or emailed Bid Proposals will not be accepted, unless otherwise
specified. Late submissions will be returned unopened. City reserves the right to
postpone the date or time for receiving or opening bids. Each bidder is solely
responsible for all of its costs to prepare and submit its bid and by submitting a bid
waives any right to recover those costs from City. The bid price(s) must include all
costs to perform the Work as specified, including all labor, material, supplies, and
equipment and all other direct or indirect costs such as applicable taxes, insurance
and overhead.

1.2 Bid Envelope. The envelope containing the sealed Bid Proposal and all required
forms and attachments must be clearly labeled and addressed as follows:

BID PROPOSAL:

Bridgeway Slide Repair Below 268 Woodward Project
Contract No. 07.01.001

City Clerk

420 Litho Street
Sausalito, CA 94965
Attn: Serge Avila

The envelope must also be clearly labeled, as follows, with the bidder’'s name,
address, and its registration number with the California Department of Industrial
Relations (“DIR”) for bidding on public works contracts (Labor Code 88 1725.5 and
1771.1):

[Contractor company name]
[street address]

[city, state, zip code]
DIR Registration No:

1.3 DIR Registration. Subject to limited legal exceptions for joint venture bids and
federally-funded projects, City may not accept a Bid Proposal from a bidder without
proof that the bidder is registered with the DIR to perform public work under Labor
Code § 1725.5. If City is unable to confirm that the bidder is currently registered
with the DIR, City may disqualify the bidder and return its bid unopened. (Labor
Code §§ 1725.5 and 1771.1(a).)

2. Bid Proposal Form and Enclosures. Each Bid Proposal must be completed in ink using
the Bid Proposal form included with the Contract Documents. The Bid Proposal form must
be fully completed without interlineations, alterations, or erasures. Any necessary
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corrections must be clear and legible, and must be initialed by the bidder’'s authorized
representative. A Bid Proposal submitted with exceptions or terms such as “negotiable,”
“will negotiate,” or similar, will be considered nonresponsive. Each Bid Proposal must be
accompanied by bid security, as set forth in Section 4 below, and by a completed
Subcontractor List and Non-Collusion Declaration using the forms included with the
Contract Documents, and any other required enclosures, as applicable.

3. Authorization and Execution. Each Bid Proposal must be signed by the bidder's
authorized representative. A Bid Proposal submitted by a partnership must be signed in the
partnership name by a general partner with authority to bind the partnership. A Bid
Proposal submitted by a corporation must be signed with the legal name of the corporation,
followed by the signature and title of two officers of the corporation with full authority to bind
the corporation to the terms of the Bid Proposal, under California Corporations Code § 313.

4. Bid Security. Each Bid Proposal must be accompanied by bid security of ten percent of
the maximum bid amount, in the form of a cashier’s check or certified check, made payable
to the City, or bid bond using the form included in the Contract Documents and executed by
a surety licensed to do business in the State of California. The bid security must guarantee
that, within ten days after issuance of the Notice of Potential Award, the bidder will: execute
and submit the enclosed Contract for the bid price; submit payment and performance
bonds for 100% of the maximum Contract Price; and submit the insurance certificates and
endorsements and any other submittals, if any, required by the Contract Documents or the
Notice of Potential Award. A Bid Proposal may not be withdrawn for a period of 60 days
after the bid opening without forfeiture of the bid security, except as authorized for material
error under Public Contract Code § 5100 et seq.

5. Requests for Information. Questions or requests for clarifications regarding the Project,
the bid procedures, or any of the Contract Documents must be submitted in writing to Kevin
McGowan, Director of Public Works/City Engineer at kmcgowan@sausalito.gov and
Andrew Davidson, Senior Engineer at adavidson@sausalito.gov. Oral responses are not
authorized and are not binding on the City. Bidders should submit any such written inquiries
by Friday June 9, 2023. Questions received any later might not be addressed before the
bid deadline. An interpretation or clarification by City in response to a written inquiry will be
issued in an addendum.

6. Pre-Bid Investigation.

6.1 General. Each bidder is solely responsible at its sole expense for diligent and
thorough review of the Contract Documents, examination of the Project site, and
reasonable and prudent inquiry concerning known and potential site and area
conditions prior to submitting a Bid Proposal. Each bidder is responsible for
knowledge of conditions and requirements which reasonable review and
investigation would have disclosed. However, except for any areas that are open to
the public at large, bidders may not enter property owned or leased by the City or
the Project site without prior written authorization from City.

6.2 Document Review. Each bidder is responsible for review of the Contract
Documents and any informational documents provided “For Reference Only,” e.g.,
as-builts, technical reports, test data, and the like. A bidder is responsible for
notifying City of any errors, omissions, inconsistencies, or conflicts it discovers in
the Contract Documents, acting solely in its capacity as a contractor and subject to
the limitations of Public Contract Code § 1104. Notification of any such errors,
omissions, inconsistencies, or conflicts must be submitted in writing to the City no
later than five Working Days before the scheduled bid opening. (See Section 5,
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10.

above.) City expressly disclaims responsibility for assumptions a bidder might draw
from the presence or absence of information provided by City.

6.3 Project Site. Questions regarding the availability of soil test data, water table
elevations, and the like should be submitted to the City in writing, as specified in
Section 5, above. Any subsurface exploration at the Project site must be done at
the bidder’s expense, but only with prior written authorization from City. All soil data
and analyses available for inspection or provided in the Contract Documents apply
only to the test hole locations. Any water table elevation indicated by a soil test
report existed on the date the test hole was drilled. The bidder is responsible for
determining and allowing for any differing soil or water table conditions during
construction. Because groundwater levels may fluctuate, difference(s) in elevation
between ground water shown in soil boring logs and ground water actually
encountered during Project construction will not be considered changed Project
site conditions. Actual locations and depths must be determined by bidder’s field
investigation. The bidder may request access to underlying or background
information on the Project site in City’s possession that is necessary for the bidder
to form its own conclusions, including, if available, record drawings or other
documents indicating the location of subsurface lines, utilities, or other structures.

6.4 Utility Company Standards. The Project must be completed in a manner that
satisfies the standards and requirements of any affected utility companies or
agencies (collectively, “utility owners”). The successful bidder may be required by
the third party utility owners to provide detailed plans prepared by a California
registered civil engineer showing the necessary temporary support of the utilities
during coordinated construction work. Bidders are directed to contact the affected
third party utility owners about their requirements before submitting a Bid Proposal.

Bidders Interested in More Than One Bid. No person, firm, or corporation may submit or
be a party to more than one Bid Proposal unless alternate bids are specifically called for.
However, a person, firm, or corporation that has submitted a subcontract proposal or quote
to a bidder may submit subcontract proposals or quotes to other bidders.

Addenda. Any addenda issued prior to the bid opening are part of the Contract
Documents. Subject to the limitations of Public Contract Code § 4104.5, City reserves the
right to issue addenda prior to bid time. Each bidder is solely responsible for ensuring it has
received and reviewed all addenda prior to submitting its bid. Bidders should check City’s
website periodically for any addenda or updates on the Project at:
https://www.sausalito.gov/departments/public-works/engineering-division/capital-
improvement-projects/bid-notices.

Brand Designations and “Or Equal” Substitutions. Any specification designating a
material, product, thing, or service by specific brand or trade name, followed by the words
“or equal,” is intended only to indicate quality and type of item desired, and bidders may
request use of any equal material, product, thing, or service. All data substantiating the
proposed substitute as an equal item must be submitted with the written request for
substitution. A request for substitution must be submitted within 35 days after Notice of
Potential Award unless otherwise provided in the Contract Documents. This provision does
not apply to materials, products, things, or services that may lawfully be designated by a
specific brand or trade name under Public Contract Code § 3400(c).

Bid Protest. Any bid protest against another bidder must be submitted in writing and
received by City at 420 Litho Street, Sausalito, CA 94965 or sent via email at
kmcgowan@sausalito.gov before 5:00 p.m. no later than two Working Days following bid
opening (“Bid Protest Deadline”) and must comply with the following requirements:
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10.1

10.2

10.3

10.4

10.5

10.6

10.7

General. Only a bidder who has actually submitted a Bid Proposal is eligible to
submit a bid protest against another bidder. Subcontractors are not eligible to
submit bid protests. A bidder may not rely on the bid protest submitted by another
bidder, but must timely pursue its own protest. If required by City, the protesting
bidder must submit a non-refundable fee in the amount specified by City, based
upon City’s reasonable costs to administer the bid protest. Any such fee must be
submitted to City no later than the Bid Protest Deadline, unless otherwise specified.
For purposes of this Section 10, a “Working Day” means a day that City is open for
normal business, and excludes weekends and holidays observed by City. Pursuant
to Public Contract Code § 4104, inadvertent omission of a Subcontractor’s DIR
registration number on the Subcontractor List form is not grounds for a bid protest,
provided it is corrected within 24 hours of the bid opening or as otherwise provided
under Labor Code § 1771.1(b).

Protest Contents. The bid protest must contain a complete statement of the basis
for the protest and must include all supporting documentation. Material submitted
after the Bid Protest Deadline will not be considered. The protest must refer to the
specific portion or portions of the Contract Documents upon which the protest is
based. The protest must include the name, address, email address, and telephone
number of the protesting bidder and any person submitting the protest on behalf of
or as an authorized representative of the protesting bidder.

Copy to Protested Bidder. Upon submission of its bid protest to City, the
protesting bidder must also concurrently transmit the protest and all supporting
documents to the protested bidder, and to any other bidder who has a reasonable
prospect of receiving an award depending upon the outcome of the protest, by
email or hand delivery to ensure delivery before the Bid Protest Deadline.

Response to Protest. The protested bidder may submit a written response to the
protest, provided the response is received by City before 5:00 p.m., within two
Working Days after the Bid Protest Deadline or after actual receipt of the bid
protest, whichever is sooner (the “Response Deadline”). The response must attach
all supporting documentation. Material submitted after the Response Deadline will
not be considered. The response must include the name, address, email address,
and telephone number of the person responding on behalf of or representing the
protested bidder if different from the protested bidder.

Copy to Protesting Bidder. Upon submission of its response to the bid protest to
the City, the protested bidder must also concurrently transmit by email or hand
delivery, by or before the Response Deadline, a copy of its response and all
supporting documents to the protesting bidder and to any other bidder who has a
reasonable prospect of receiving an award depending upon the outcome of the
protest.

Exclusive Remedy. The procedure and time limits set forth in this Section are
mandatory and are the bidder’s sole and exclusive remedy in the event of a bid
protest. A bidder’s failure to comply with these procedures will constitute a waiver
of any right to further pursue a bid protest, including filing a Government Code
Claim or initiation of legal proceedings.

Right to Award. City reserves the right, acting in its sole discretion, to reject any
bid protest that it determines lacks merit, to award the Contract to the bidder it has
determined to be the responsible bidder submitting the lowest responsive bid, and
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11.

12.

13.

14.

15.

16.

17.

to issue a Notice to Proceed with the Work notwithstanding any pending or
continuing challenge to its determination.

Reservation of Rights. City reserves the unfettered right, acting in its sole discretion, to
waive or to decline to waive any immaterial bid irregularities; to accept or reject any or all
bids; to cancel or reschedule the bid; to postpone or abandon the Project entirely; or to
perform all or part of the Work with its own forces. The Contract will be awarded, if at all,
within 60 days after opening of bids or as otherwise specified in the Special Conditions, to
the responsible bidder that submitted the lowest responsive bid. Any planned start date for
the Project represents the City’s expectations at the time the Notice Inviting Bids was first
issued. City is not bound to issue a Notice to Proceed by or before such planned start date,
and it reserves the right to issue the Notice to Proceed when the City determines, in its sole
discretion, the appropriate time for commencing the Work. The City expressly disclaims
responsibility for any assumptions a bidder might draw from the presence or absence of
information provided by the City in any form. Each bidder is solely responsible for its costs
to prepare and submit a bid, including site investigation costs.

Bonds. Within ten calendar days following City’s issuance of the Notice of Potential Award
to the apparent low bidder, the bidder must submit payment and performance bonds to City
as specified in the Contract Documents using the bond forms included in the Contract
Documents. All required bonds must be calculated on the maximum total Contract Price as
awarded, including additive alternates, if applicable.

License(s). The successful bidder and its Subcontractor(s) must possess the California
contractor’s license(s) in the classification(s) required by law to perform the Work. The
successful bidder must also obtain a City business license within 10 days following City’s
issuance of the Notice of Potential Award. Subcontractors must also obtain a City business
license before performing any Work.

Ineligible Subcontractor. Any Subcontractor who is ineligible to perform work on a public
works project under Labor Code 88 1777.1 or 1777.7 is prohibited from performing work on
the Project.

Safety Orders. If the Project includes construction of a pipeline, sewer, sewage disposal
system, boring and jacking pits, or similar trenches or open excavations, which are five feet
or deeper, each bid must include a bid item for adequate sheeting, shoring, and bracing, or
equivalent method, for the protection of life or limb, which comply with safety orders as
required by Labor Code § 6707.

Subcontractor Work Limits. The prime contractor must perform at least 50% of the Work
on the Project, calculated as a percentage of the base bid price, with its own forces, except
for any Work identified as “Specialty Work” in the Contract Documents. The total bid
amount for any such Specialty Work, as shown on the Bid Schedule, may be deducted
from the base bid price before computing the 50% self-performance requirement. The
remaining Work may be performed by qualified Subcontractor(s).

Bid Schedule. Each bidder must complete the Bid Schedule form with unit prices as
indicated, and submit the completed Bid Schedule with its Bid Proposal.

17.1  Incorrect Totals. Inthe event a computational error for any bid item (base bid or
alternate) results in an incorrect extended total for that item, the submitted base bid
or bid alternate total will be adjusted to reflect the corrected amount as the product
of the estimated quantity and the unit cost. In the event of a discrepancy between
the actual total of the itemized or unit prices shown on the Bid Schedule for the
base bid, and the amount entered as the base bid on the Bid Proposal form, the
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17.2

actual total of the itemized or unit prices shown on the Bid Schedule for the base
bid will be deemed the base bid price. Likewise, in the event of a discrepancy
between the actual total of the itemized or unit prices shown on the Bid Schedule
for any bid alternate, and the amount entered for the alternate on the Bid Proposal
form, the actual total of the itemized prices shown on the Bid Schedule for that
alternate will be deemed the alternate price. Nothing in this provision is intended to
prevent a bidder from requesting to withdraw its bid for material error under Public
Contract Code § 5100 et seq.

Estimated Quantities. Unless identified as a “Final Pay Quantity,” the quantities
shown on the Bid Schedule are estimated and the actual quantities required to
perform the Work may be greater or less than the estimated amount. The Contract
Price will be adjusted to reflect the actual quantities required for the Work based on
the itemized or unit prices provided in the Bid Schedule, with no allowance for
anticipated profit for quantities that are deleted or decreased, and no increase in
the unit price, and without regard to the percentage increase or decrease of the
estimated quantity and the actual quantity. “Final Pay Quantity” items shall be the
quantity stated in the engineers estimate and no additional compensation shall be
made regardless of the actual quantity used unless dimensions are changed by the
Engineer.

18. Bidder’s Questionnaire. A completed, signed Bidder’s Questionnaire using the form
provided with the Contract Documents and including all required attachments must be
submitted within 48 hours following a request by City. A bid that does not fully comply with
this requirement may be rejected as nonresponsive. A bidder who submits a Bidder’s
Questionnaire which is subsequently determined to contain false or misleading information,
or material omissions, may be disqualified as non-responsible.

END OF INSTRUCTIONS TO BIDDERS
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Bid Proposal
Bridgeway Slide Repair Below 268 Woodward Project

(“Bidder”) hereby submits this Bid

Proposal to City of Sausalito (“City”) for the above-referenced project (“Project”) in response to the Notice
Inviting Bids and in accordance with the Contract Documents referenced in the Notice.

1.

Base Bid. Bidder proposes to perform and fully complete the Work for the Project as specified in
the Contract Documents, within the time required for full completion of the Work, including all labor,
materials, supplies, and equipment and all other direct or indirect costs including, but not limited to,
taxes, insurance and all overhead for the following price (“Base Bid”):

$

Addenda. Bidder agrees that it has confirmed receipt of or access to, and reviewed, all addenda
issued for this bid. Bidder waives any claims it might have against the City based on its failure to
receive, access, or review any addenda for any reason. Bidder specifically acknowledges receipt of
the following addenda:

Addendum: Date Received: Addendum: Date Received:
#01 #05
#02 #06
#03 #07
#04 #08

Bidder’s Certifications and Warranties. By signing and submitting this Bid Proposal, Bidder
certifies and warrants the following:

3.1 Examination of Contract Documents. Bidder has thoroughly examined the Contract
Documents and represents that, to the best of Bidder's knowledge, there are no errors,
omissions, or discrepancies in the Contract Documents, subject to the limitations of Public
Contract Code § 1104.

3.2 Examination of Worksite. Bidder has had the opportunity to examine the Worksite and
local conditions at the Project location.

3.3 Bidder Responsibility. Bidder is a responsible bidder, with the necessary ability, capacity,
experience, skill, qualifications, workforce, equipment, and resources to perform or cause the
Work to be performed in accordance with the Contract Documents and within the Contract
Time.

3.4 Responsibility for Bid. Bidder has carefully reviewed this Bid Proposal and is solely
responsible for any errors or omissions contained in its completed bid. All statements and
information provided in this Bid Proposal and enclosures are true and correct to the best of
Bidder’s knowledge.

3.5 Nondiscrimination. In preparing this bid, the Bidder has not engaged in discrimination
against any prospective or present employee or Subcontractor on grounds of race, color,
ancestry, national origin, ethnicity, religion, sex, sexual orientation, age, disability, or marital
status.

3.6 Iran Contracting Act. If the Contract Price exceeds $1,000,000, Bidder is not identified on a
list created under the Iran Contracting Act, Public Contract Code § 2200 et seq. (the “Act”),
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as a person engaging in investment activities in Iran, as defined in the Act, or is otherwise
expressly exempt under the Act.

4, Award of Contract. By signing and submitting this Bid Proposal, Bidder agrees that if Bidder is
awarded the Contract for the Project, within ten days following issuance of the Notice of Potential
Award to Bidder, Bidder will do all of the following:

4.1 Execute Contract. Enter into the Contract with City in accordance with the terms of this Bid
Proposal, by signing and submitting to City the Contract prepared by City using the form
included with the Contract Documents;

4.2 Submit Required Bonds. Submit to City a payment bond and a performance bond, each for
100% of the Contract Price, using the bond forms provided and in accordance with the
requirements of the Contract Documents; and

4.3 Insurance Requirements. Submit to City the insurance certificate(s) and endorsement(s) as
required by the Contract Documents.

5. Bid Security. As a guarantee that, if awarded the Contract, Bidder will perform its obligations
under Section 4 above, Bidder is enclosing bid security in the amount of ten percent of its maximum
bid amount in one of the following forms (check one):

A cashier’s check or certified check payable to City and issued by
[Bank name] in the amount of

$

A bid bond, using the Bid Bond form included with the Contract Documents, payable to
City and executed by a surety licensed to do business in the State of California.

This Bid Proposal is hereby submitted on ,20

s/

Name and Title

s/
[See Section 3 of Instructions to Bidders] Name and Title
Company Name License #, Expiration Date, and Classification
Address DIR Registration #
City, State, Zip Phone
Contact Name Contact Email
END OF BID PROPOSAL
Bridgeway Slide Repair Project 2022 Form BID SCHEDULE
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Bid Schedule

This Bid Schedule must be completed in ink and included with the sealed Bid Proposal. Pricing must be
provided for each Bid Item as indicated. Items marked “(SW)” are Specialty Work that must be performed
by a qualified Subcontractor. The lump sum or unit cost for each item must be inclusive of all costs, whether
direct or indirect, including profit and overhead. The sum of all amounts entered in the “Extended Total
Amount” column must be identical to the Base Bid price entered in Section 1 of the Bid Proposal form.

AL = Allowance CF = Cubic Feet CY = Cubic Yard EA = Each LB = Pounds
LF = Linear Foot LS = Lump Sum SF = Square Feet TON = Ton (2000 Ibs)
BID UNIT EXTENDED
I'I,\'IEOM ITEM DESCRIPTION EST. QTY. UNIT COST TOTAL AMOUNT
1 Mobilization & Miscellaneous $ $
Items 1|LS
2 Clearing & Grubbing 1]|LS $ $
3 Tree Removal
3a Less than 12 inches DBH 6 | EA $
3b | 12t0 24 inches DBH 4| EA $
3c Greater than 24 inches DBH 3| EA $
4 Construction Area Sign 1| EA $
5 Traffic Control 1|LS $ $
6 Site Grading & Wall
Construction
6a Excavation for Walls and
Benches * 1,150 | CY
6b Import Additional Fill
Materials * 450 | CY
6¢ | MSE Retaining Walls 2,540 | SF
6d MSE Slope Reconstruction * 750 | CY
7 Not Used
8 Minor Concrete & Minor
Structures
82 | curb and Gutter 200 | LF $ $
8b | sidewalk 800 | SF $ $
Concrete Lined Ditch — Type
8 | a 420 | LF $ $
Concrete Drain Inlets with
8d Side Opening 2| EA $ $
8¢ | Modify (E) Catch Basin 1| EA $ $
9 Subdrains
92 | 4” Diameter Solid Outfall Pipe 100 | LF $ $
4” Diameter Perforated
Sb Subdrains 260 | LF $ $
Bridgeway Slide Repair Project 2022 Form BID SCHEDULE
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BID
UNIT EXTENDED
I'I,\'IEOM ITEM DESCRIPTION EST. QTY. UNIT COST TOTAL AMOUNT
10 Sidewalk Underdrains 2 | EA $ $
11 Storm Water Management & $ $
Erosion Control 5,000 | SF

* Final Pay Quantity

TOTAL BASE BID: Items 1 through 11 inclusive: $

Note: The amount entered as the “Total Base Bid” should be identical to the Base Bid amount entered in
Section 1 of the Bid Proposal form.

BIDDER NAME:

END OF BID SCHEDULE
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Subcontractor List

For each Subcontractor that will perform a portion of the Work in an amount in excess of one-half
of 1% of the Bidder’s total Base Bid,* the bidder must list a description of the Work, the name of
the Subcontractor, its California contractor license number, the location of its place of business,
its DIR registration number, and the portion of the Work that the Subcontractor is performing
based on a percentage of the Base Bid price.

DESCRIPTION | SUBCONTRACTOR | CALIFORNIA LOCATION OF DIR REG. NO. PERCENT
OF WORK NAME CONTRACTOR BUSINESS OF
LICENSE NO. WORK

END OF SUBCONTRACTOR LIST

1 For street or highway construction, this requirement applies to any subcontract of $10,000 or more.
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Noncollusion Declaration

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

| am the [title] of
[business name], the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in
any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder. All statements contained in the bid are
true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof, to effectuate a collusive or sham bid, and has not paid and will not pay, any person
or entity for such purpose.

This declaration is intended to comply with California Public Contract Code 8§ 7106 and Title 23
u.Ss.Cc §112.

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct and that this declaration is executed on [date], at
[city], [state].

s/

Name [print]

END OF NONCOLLUSION DECLARATION
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Bid Bond

(“Bidder”) has submitted a

bid, dated , 20 (“Bid”), to City of Sausalito (“City”) for
work on the Bridgeway Slide Repair Below 268 Woodward Project (“Project”). Under this duly
executed bid bond (“Bid Bond”), Bidder as Principal and , its
surety (“Surety”), are bound to City as obligee in the penal sum of ten percent of the maximum
amount of the Bid (the “Bond Sum”). Bidder and Surety bind themselves and their respective
heirs, executors, administrators, successors and assigns, jointly and severally, as follows:

1.

General. If Bidder is awarded the Contract for the Project, Bidder will enter into the
Contract with City in accordance with the terms of the Bid.

Submittals. Within ten days following issuance of the Notice of Potential Award to Bidder,
Bidder must submit to City the following:

2.1 Contract. The executed Contract, using the form provided by City in the Project
contract documents (“Contract Documents”);

2.2 Payment Bond. A payment bond for 100% of the maximum Contract Price,
executed by a surety licensed to do business in the State of California using the
Payment Bond form included with the Contract Documents;

2.3 Performance Bond. A performance bond for 100% of the maximum Contract Price,
executed by a surety licensed to do business in the State of California using the
Performance Bond form included with the Contract Documents; and

2.4 Insurance. The insurance certificate(s) and endorsement(s) required by the
Contract Documents, and any other documents required by the Instructions to
Bidders or Notice of Potential Award.

Enforcement. If Bidder fails to execute the Contract and to submit the bonds and
insurance certificates as required by the Contract Documents, Surety guarantees that
Bidder forfeits the Bond Sum to City. Any notice to Surety may be given in the manner
specified in the Contract and delivered or transmitted to Surety as follows:

Attn:

Address:
City/State/Zip:
Phone:

Fax:

Email:

Duration and Waiver. If Bidder fulfills its obligations under Section 2, above, then this
obligation will be null and void; otherwise, it will remain in full force and effect for 60 days
following the bid opening or until this Bid Bond is returned to Bidder, whichever occurs first.
Surety waives the provisions of Civil Code 8§ 2819 and 2845.

[Signatures are on the following page.]
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This Bid Bond is entered into and effective on

, 20

SURETY:

Business Name

s/

Date

Name, Title

(Attach Acknowledgment with Notary Seal and Power of Attorney)

BIDDER:

Business Name

s/
Date
Name, Title
END OF BID BOND
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Bidder’'s Questionnaire

Bridgeway Slide Repair Below 268 Woodward Project

Within 48 hours following a request by City, a bidder must submit to City a completed, signed
Bidder’s Questionnaire using this form and all required attachments, including clearly labeled
additional sheets as needed. City may request the Questionnaire from one or more of the
apparent low bidders following the bid opening, and may use the completed Questionnaire as
part of its investigation to evaluate a bidder’s qualifications for this Project. The Questionnaire
must be filled out completely, accurately, and legibly. Any errors, omissions, or
misrepresentations in completion of the Questionnaire may be grounds for rejection of the bid or
termination of a Contract awarded pursuant to the bid.

Part A: General Information

Bidder Business Name: (“Bidder”)

Check One: ____ Corporation (State of incorporation: )
__ Partnership
___ Sole Proprietorship
____Joint Venture of:
____ Other:

Main Office Address and Phone:

Local Office Address and Phone:

Website address:

Owner of Business:

Contact Name and Title:

Contact Phone and Email:

Bidder’s California Contractor’s License Number(s):

Bidder’s DIR Registration Number:

Part B: Bidder Experience
1. How many years has Bidder been in business under its present business name? years

2. Has Bidder completed projects similar in type and size to this Project as a general contractor?
Yes No
3. Has Bidder ever been disqualified from a bid on grounds that it is not responsible, or otherwise
disqualified or disbarred from bidding under state or federal law?
Yes No
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If yes, provide additional information on a separate sheet regarding the disqualification or
disbarment, including the name and address of the agency or owner of the project, the type and
size of the project, the reasons that Bidder was disqualified or disbarred, and the month and year
in which the disqualification or disbarment occurred.

4. Has Bidder ever been terminated for cause, alleged default, or legal violation from a
construction project, either as a general contractor or as a subcontractor?

Yes No
If yes, provide additional information on a separate sheet regarding the termination, including the
name and address of the agency or owner of the subject project, the type and size of the project,
whether Bidder was under contract as a general contractor or a subcontractor, the reasons that
Bidder was terminated, and the month and year in which the termination occurred.
5. Provide information about Bidder’s past projects performed as general contractor as follows:

5.1 Six most recently completed public works projects within the last three years;

5.2 Three largest completed projects within the last three years; and

5.3 Any project which is similar to this Project including scope and character of the
work.

6. Use separate sheets to provide all of the following information for each project identified in
response to the above three categories:

6.1 Project name, location, and description;

6.2 Owner (name, address, email, and phone number);

6.3 Prime contractor, if applicable (name, address, email, and phone number);
6.4 Architect or engineer (name, email, and phone number);

6.5 Project and/or construction manager (name, email, and phone number);
6.6 Scope of work performed (as general or as subcontractor);

6.7 Initial contract price and final contract price (including change orders);

6.8 Original scheduled completion date and actual date of completion;

6.9 Time extensions granted (number of days);

6.10 Number and amount of stop notices or mechanic’s liens filed;

6.11  Amount of any liquidated damages assessed against Bidder; and

6.12  Nature and resolution of any project-related claim, lawsuit, mediation, or
arbitration involving Bidder.

Part C: Safety

1. Provide Bidder’s Experience Modification Rate (EMR) for the last three years:

Year EMR

2. Complete the following, based on information provided in Bidder's CalOSHA Form 300 or
Form 300A, Annual Summary of Work-Related llinesses and Injuries, from the most recent past
calendar year:

2.1 Number of lost workday cases:
2.2 Number of medical treatment cases:
2.3 Number of deaths:
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3. Has Bidder ever been cited, fined, or prosecuted by any local, state, or federal agency,
including OSHA, CalOSHA, or EPA, for violation of any law, regulation, or requirements
pertaining to health and safety?

Yes No

If yes, provide additional information on a separate sheet regarding each such citation, fine, or
prosecution, including the name and address of the agency or owner of the project, the type and
size of the project, the reasons for and nature of the citation, fine, or prosecution, and the month
and year in which the incident giving rise to the citation, fine, or prosecution occurred.

4. Name, title, and email for person responsible for Bidder’s safety program:

Name Title Email
Part D: Verification

In signing this document, |, the undersigned, declare that | am duly authorized to sign and submit
this Bidder’s Questionnaire on behalf of the named Bidder, and that all responses and information
set forth in this Bidder’s Questionnaire and accompanying attachments are, to the best of my
knowledge, true, accurate and complete as of the date of submission. | declare under penalty of
perjury under the laws of the State of California that the foregoing is true and correct.

Signature: Date:

By:

Name and Title

END OF BIDDER’S QUESTIONNAIRE
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Contract

This public works contract (“Contract”) is entered into by and between City of Sausalito (“City”)

and

(“Contractor”), for work on the City of

Sausalito - Bridgeway Slide Repair Below 268 Woodward (“Project”).

The parties agree as follows:

1. Award of Contract. In response to the Notice Inviting Bids, Contractor has submitted a
Bid Proposal to perform the Work to construct the Project. On , 20, City
authorized award of this Contract to Contractor for the amount set forth in Section 4, below.

2. Contract Documents. The Contract Documents incorporated into this Contract include
and are comprised of all of the documents listed below. The definitions provided in Article 1
of the General Conditions apply to all of the Contract Documents, including this Contract.
2.1 Notice Inviting Bids;

2.2 Instructions to Bidders;

2.3 Addenda, if any;

2.4 Bid Proposal and attachments thereto;
2.5 Contract;

2.6 Payment and Performance Bonds;
2.7 General Conditions;

2.8 Special Conditions;

2.9 Project Plans and Specifications;
2.10  Change Orders, if any;

2.11  Notice of Potential Award;

2.12  Notice to Proceed; and

2.13  The following: No other documents.

3. Contractor’s Obligations. Contractor will perform all of the Work required for the Project,
as specified in the Contract Documents. Contractor must provide, furnish, and supply all
things necessary and incidental for the timely performance and completion of the Work,
including all necessary labor, materials, supplies, tools, equipment, transportation, onsite
facilities, and utilities, unless otherwise specified in the Contract Documents. Contractor
must use its best efforts to diligently prosecute and complete the Work in a professional
and expeditious manner and to meet or exceed the performance standards required by the
Contract Documents.

4, Payment. As full and complete compensation for Contractor’s timely performance and
completion of the Work in strict accordance with the terms and conditions of the Contract
Documents, City will pay Contractor $ (“Contract Price”) for all of
Contractor’s direct and indirect costs to perform the Work, including all labor, materials,
supplies, equipment, taxes, insurance, bonds and all overhead costs, in accordance with
the payment provisions in the General Conditions.

5. Time for Completion. Contractor will fully complete the Work for the Project, meeting all
requirements for Final Completion, within fifty six (56) calendar days from the
commencement date given in the Notice to Proceed (“Contract Time”). By signing below,
Contractor expressly waives any claim for delayed early completion.

6. Liguidated Damages. As further specified in Section 5.4 of the General Conditions, if
Contractor fails to complete the Work within the Contract Time, City will assess liquidated
damages in the amount of $1,500 per day for each day of unexcused delay in achieving
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10.

11.

Final Completion, and such liquidated damages may be deducted from City’s payments
due or to become due to Contractor under this Contract.

Labor Code Compliance.

7.1 General. This Contract is subject to all applicable requirements of Chapter 1 of
Part 7 of Division 2 of the Labor Code, including requirements pertaining to wages,
working hours and workers’ compensation insurance, as further specified in Article
9 of the General Conditions.

7.2 Prevailing Wages. This Project is subject to the prevailing wage requirements
applicable to the locality in which the Work is to be performed for each craft,
classification or type of worker needed to perform the Work, including employer
payments for health and welfare, pension, vacation, apprenticeship and similar
purposes. Copies of these prevailing rates are available online at
http://www.dir.ca.qov/DLSR.

7.3 DIR Registration. City may not enter into the Contract with a bidder without proof
that the bidder and its Subcontractors are registered with the California Department
of Industrial Relations to perform public work pursuant to Labor Code § 1725.5,
subject to limited legal exceptions.

Workers’ Compensation Certification. Pursuant to Labor Code § 1861, by signing this
Contract, Contractor certifies as follows: “| am aware of the provisions of Labor Code §
3700 which require every employer to be insured against liability for workers’ compensation
or to undertake self-insurance in accordance with the provisions of that code, and | will
comply with such provisions before commencing the performance of the Work on this
Contract.”

Conflicts of Interest. Contractor, its employees, Subcontractors and agents, may not
have, maintain or acquire a conflict of interest in relation to this Contract in violation of any
City ordinance or requirement, or in violation of any California law, including Government
Code § 1090 et seq., or the Political Reform Act, as set forth in Government Code § 81000
et seq. and its accompanying regulations. Any violation of this Section constitutes a
material breach of the Contract.

Independent Contractor. Contractor is an independent contractor under this Contract and
will have control of the Work and the means and methods by which it is performed. Contractor
and its Subcontractors are not employees of City and are not entitled to participate in any health,
retirement, or any other employee benefits from City.

Notice. Any notice, billing, or payment required by or pursuant to the Contract Documents
must be made in writing, signed, dated and sent to the other party by personal delivery,
U.S. Malil, a reliable overnight delivery service, or by email as a PDF file. Notice is deemed
effective upon delivery, except that service by U.S. Mail is deemed effective on the second
working day after deposit for delivery. Notice for each party must be given as follows:

City:

City of Sausalito

420 Litho St.

Sausalito, CA 94965

Attn: Andrew Davidson, Senior Engineer
adavidson@sausalito.gov
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Copy to: Kevin McGowan, Public Works Director
kmcgowan@sausalito.gov

Contractor:

Name:
Address:
City/State/Zip:
Phone:

Attn:

Email:

Copy to:

12. General Provisions.

121

12.2

12.3

12.4

125

12.6

12.7

12.8

Assignment and Successors. Contractor may not assign its rights or obligations
under this Contract, in part or in whole, without City’s written consent. This Contract
is binding on Contractor’s and City’s lawful heirs, successors and permitted
assigns.

Third Party Beneficiaries. There are no intended third party beneficiaries to this
Contract.

Governing Law and Venue. This Contract will be governed by California law and
venue will be in the Marin County Superior Court, and no other place. Contractor
waives any right it may have pursuant to Code of Civil Procedure § 394, to file a
motion to transfer any action arising from or relating to this Contract to a venue
outside of Marin County, California.

Amendment. No amendment or modification of this Contract will be binding
unless it is in a writing duly authorized and signed by the parties to this Contract.

Integration. This Contract and the Contract Documents incorporated herein,
including authorized amendments or Change Orders thereto, constitute the final,
complete, and exclusive terms of the agreement between City and Contractor.

Severability. If any provision of the Contract Documents is determined to be
illegal, invalid, or unenforceable, in whole or in part, the remaining provisions of the
Contract Documents will remain in full force and effect.

Iran Contracting Act. If the Contract Price exceeds $1,000,000, Contractor
certifies, by signing below, that it is not identified on a list created under the Iran
Contracting Act, Public Contract Code § 2200 et seq. (the “Act”), as a person
engaging in investment activities in Iran, as defined in the Act, or is otherwise
expressly exempt under the Act.

Authorization. Each individual signing below warrants that he or she is authorized
to do so by the party that he or she represents, and that this Contract is legally
binding on that party. If Contractor is a corporation, signatures from two officers of
the corporation are required pursuant to California Corporation Code § 313.

The parties agree to this Contract as witnessed by the signatures below:

CITY: Approved as to form:
Bridgeway Slide Repair Project 2022 Form CONTRACT
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s/ s/

Chris Zapata, City Manager Sergio Rudin, City Attorney
Name, Title Name, Title

Date: Date:

Attest:

s/

Walfred Solorzano, City Clerk
Name, Title

Date:

CONTRACTOR:
Business Name

s/ Seal:

Name, Title

Date:

Second Signature (See Section 12.8):

s/

Name, Title

Date:

Contractor’s California License Number(s) and Expiration Date(s)

END OF CONTRACT
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Payment Bond

City of Sausalito (“City”) and (“Contractor”) have entered into a
contract for work on the City of Sausalito - Bridgeway Slide Repair Below 268 Woodward Project
(“Project”). The Contract is incorporated by reference into this Payment Bond (“Bond”).

1.

General. Under this Bond, Contractor as principal and ,
its surety (“Surety”), are bound to City as obligee in an amount not less than

$ , under California Civil Code § 9550 et seq., to ensure payment to
authorized claimants. This Bond is binding on the respective successors, assigns, owners,
heirs, or executors of Surety and Contractor.

Surety’s Obligation. If Contractor or any of its Subcontractors fails to pay a person
authorized in California Civil Code § 9100 to assert a claim against a payment bond, any
amounts due under the Unemployment Insurance Code with respect to work or labor
performed under the Contract, or any amounts required to be deducted, withheld, and paid
over to the Employment Development Department from the wages of employees of
Contractor and its Subcontractors under California Unemployment Insurance Code § 13020
with respect to the work and labor, then Surety will pay the obligation.

Beneficiaries. This Bond inures to the benefit of any of the persons named in California
Civil Code § 9100, so as to give a right of action to those persons or their assigns in any

suit brought upon this Bond. Contractor must promptly provide a copy of this Bond upon

request by any person with legal rights under this Bond.

Duration. If Contractor promptly makes payment of all sums for all labor, materials, and
equipment furnished for use in the performance of the Work required by the Contract, in
conformance with the time requirements set forth in the Contract and as required by
California law, Surety’s obligations under this Bond will be null and void. Otherwise,
Surety’s obligations will remain in full force and effect.

Waivers. Surety waives any requirement to be notified of alterations to the Contract or
extensions of time for performance of the Work under the Contract. Surety waives the
provisions of Civil Code 88§ 2819 and 2845. City waives the requirement of a new bond for
any supplemental contract under Civil Code § 9550. Any notice to Surety may be given in
the manner specified in the Contract and delivered or transmitted to Surety as follows:

Attn:

Address:
City/State/Zip:
Phone:

Email:

Law and Venue. This Bond will be governed by California law, and venue for any dispute
pursuant to this Bond will be in the Marin County Superior Court, and no other place.
Surety will be responsible for City’s attorneys’ fees and costs in any action to enforce the
provisions of this Bond.

[Signatures are on the following page.]
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7. Effective Date; Execution. This Bond is entered into and is effective on ,
20 .

SURETY:

Business Name

s/

Date

Name, Title

(Attach Acknowledgment with Notary Seal and Power of Attorney)

CONTRACTOR:

Business Name

s/
Date
Name, Title
APPROVED BY CITY:
s/
Date

Kevin McGowan, Director of Public Works

END OF PAYMENT BOND
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Performance Bond

City of Sausalito (“City”) and (“Contractor”) have entered into a
contract for work on the City of Sausalito - Bridgeway Slide Repair Below 268 Woodward Project
(“Project”). The Contract is incorporated by reference into this Performance Bond (“Bond”).

1. General. Under this Bond, Contractor as principal and ,
its surety (“Surety”), are bound to City as obligee for an amount not less than
$ to ensure Contractor’s faithful performance of its obligations under
the Contract. This Bond is binding on the respective successors, assigns, owners, heirs, or
executors of Surety and Contractor.

2. Surety’s Obligations. Surety’s obligations are co-extensive with Contractor’s obligations
under the Contract. If Contractor fully performs its obligations under the Contract, including
its warranty obligations under the Contract, Surety’s obligations under this Bond will
become null and void. Otherwise, Surety’s obligations will remain in full force and effect.

3. Waiver. Surety waives any requirement to be notified of and further consents to any
alterations to the Contract made under the applicable provisions of the Contract
Documents, including changes to the scope of Work or extensions of time for performance
of Work under the Contract. Surety waives the provisions of Civil Code 88 2819 and 2845.

4. Application of Contract Balance. Upon making a demand on this Bond for completion of
the Work prior to acceptance of the Project, City will make the Contract Balance available
to Surety for completion of the Work under the Contract. For purposes of this provision, the
Contract Balance is defined as the total amount payable by City to Contractor as the
Contract Price minus amounts already paid to Contractor, and minus any liquidated
damages, credits, or backcharges to which City is entitled under the terms of the Contract.

5. Contractor Default. Upon written notification from City of Contractor’s termination for
default under Article 13 of the Contract General Conditions, time being of the essence,
Surety must act within the time specified in Article 13 to remedy the default through one of
the following courses of action:

5.1 Arrange for completion of the Work under the Contract by Contractor, with City’s
consent, but only if Contractor is in default solely due to its financial inability to
complete the Work;

5.2 Arrange for completion of the Work under the Contract by a qualified contractor
acceptable to City, and secured by performance and payment bonds issued by
an admitted surety as required by the Contract Documents, at Surety’s expense;
or

5.3 Waive its right to complete the Work under the Contract and reimburse City the
amount of City’s costs to have the remaining Work completed.

6. Surety Default. If Surety defaults on its obligations under the Bond, City will be entitled to
recover all costs it incurs due to Surety’s default, including legal, design professional, or
delay costs.

7. Notice. Any notice to Surety may be given in the manner specified in the Contract and
sent to Surety as follows:

Attn:
Address:
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City/State/Zip:
Phone:

Fax:

Email:

8. Law and Venue. This Bond will be governed by California law, and venue for any dispute
pursuant to this Bond will be in the Marin County Superior Court, and no other place.
Surety will be responsible for City’s attorneys’ fees and costs in any action to enforce the
provisions of this Bond.

9. Effective Date; Execution. This Bond is entered into and effective on
, 20 .

SURETY:

Business Name

s/

Date

Name, Title

(Attach Acknowledgment with Notary Seal and Power of Attorney)

CONTRACTOR:

Business Name

s/
Date
Name, Title
APPROVED BY CITY:
s/
Date

Kevin McGowan, Director of Public Works

END OF PERFORMANCE BOND
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General Conditions

Article 1 - Definitions

Definitions. The following definitions apply to all of the Contract Documents unless otherwise
indicated, e.qg., additional definitions that apply solely to the Specifications or other technical
documents. Defined terms and titles of documents are capitalized in the Contract Documents,

with the exception of the following (in any tense or form): “day,” “furnish,” “including,” “install,”
“work day” or “working day.”

Allowance means a specific amount that must be included in the Bid Proposal for a specified
purpose.

Article, as used in these General Conditions, means a numbered Article of the General
Conditions, unless otherwise indicated by the context.

Change Order means a written document duly approved and executed by City, which changes
the scope of Work, the Contract Price, or the Contract Time.

City means the municipality which has entered into the Contract with Contractor for performance
of the Work, acting through its City Council, officers, employees, City Engineer, and any other
authorized representatives.

City Engineer means the City Engineer for City and his or her authorized delegee(s).

Claim means a separate demand by Contractor for a change in the Contract Time or Contract
Price, that has previously been submitted to City in accordance with the requirements of the
Contract Documents, and which has been rejected by City, in whole or in part; or a written
demand by Contractor objecting to the amount of Final Payment.

Contract means the signed agreement between City and Contractor for performing the Work
required for the Project, and all documents expressly incorporated therein.

Contract Documents means, collectively, all of the documents listed as such in Section 2 of the
Contract, including the Notice Inviting Bids; the Instructions to Bidders; addenda, if any; the Bid
Proposal, and attachments thereto; the Contract; the Notice of Potential Award and Notice to
Proceed; the payment and performance bonds; the General Conditions; the Special Conditions;
the Project Plans and Specifications; any Change Orders; and any other documents which are
clearly and unambiguously made part of the Contract Documents. The Contract Documents do
not include documents provided “For Reference Only,” or documents that are intended solely to
provide information regarding existing conditions.

Contract Price means the total compensation to be paid to Contractor for performance of the
Work, as set forth in the Contract and as may be amended by Change Order or adjusted for an
Allowance. The Contract Price is not subject to adjustment due to inflation or due to the increased
cost of labor, material, supplies or equipment following submission of the Bid Proposal.

Contract Time means the time specified for complete performance of the Work, as set forth in
the Contract and as may be amended by Change Order.

Contractor means the individual, partnership, corporation, or joint-venture that has signed the
Contract with City to perform the Work.

Day means a calendar day unless otherwise specified.

Bridgeway Slide Repair Project 2022 Form GENERAL CONDITIONS
07.01.001 Page 28



Design Professional means the licensed individual(s) or firm(s) retained by City to provide
architectural, engineering, or electrical engineering design services for the Project. If no Design
Professional has been retained for this Project, any reference to Design Professional is deemed
to refer to the Engineer.

DIR means the California Department of Industrial Relations.

Drawings has the same meaning as Plans.

Engineer means the City Engineer for the City of Sausalito and his or her authorized delegees.
Excusable Delay is defined in Section 5.3(B), Excusable Delay.

Extra Work means new or unforeseen work added to the Project, as determined by the Engineer
in his or her sole discretion, including Work that was not part of or incidental to the scope of the
Work when the Contractor’s bid was submitted; Work that is substantially different from the Work
as described in the Contract Documents at bid time; or Work that results from a substantially
differing and unforeseeable condition.

Final Completion means Contractor has fully completed all of the Work required by the Contract
Documents to the City’s satisfaction, including all punch list items and any required
commissioning or training, and has provided the City with all required submittals, including the
instructions and manuals, product warranties, and as-built drawings.

Final Payment means payment to Contractor of the unpaid Contract Price, including release of
undisputed retention, less amounts withheld or deducted pursuant to the Contract Documents.

Furnish means to purchase and deliver for the Project.

Government Code Claim means a claim submitted pursuant to California Government Code 8§
900 et seq.

Hazardous Materials means any substance or material identified now or in the future as
hazardous under any Laws, or any other substance or material that may be considered
hazardous or otherwise subject to Laws governing handling, disposal, or cleanup.

Including, whether or not capitalized, means “including, but not limited to,” unless the context
clearly requires otherwise.

Inspector means the individual(s) or firm(s) retained or employed by City to inspect the
workmanship, materials, and manner of construction of the Project and its components to ensure
compliance with the Contract Documents and all Laws.

Install means to fix in place for materials, and to fix in place and connect for equipment.

Laws means all applicable local, state, and federal laws, regulations, rules, codes, ordinances,
permits, orders, and the like enacted or imposed by or under the auspices of any governmental
entity with jurisdiction over any of the Work or any performance of the Work, including health and
safety requirements.

Non-Excusable Delay is defined in Section 5.3(D), Non-Excusable Delay.

Plans means the City-provided plans, drawings, details, or graphical depictions of the Project
requirements, but does not include Shop Drawings.

Project means the public works project referenced in the Contract.
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Project Manager means the individual designated by City to oversee and manage the Project on
City’s behalf and may include his or her authorized delegee(s) when the Project Manager is
unavailable. If no Project Manager has been designated for this Project, any reference to Project
Manager is deemed to refer to the Engineer.

Recoverable Costs is defined in Section 5.3(F), Recoverable Costs.

Request for Information or RFI means Contractor’s written request for information about the
Contract Documents, the Work or the Project, submitted to City in the manner and format
specified by City.

Section, when capitalized in these General Conditions, means a numbered section or subsection
of the General Conditions, unless the context clearly indicates otherwise.

Shop Drawings means drawings, plan details or other graphical depictions prepared by or on
behalf of Contractor, and subject to City acceptance, which are intended to provide details for
fabrication, installation, and the like, of items required by or shown in the Plans or Specifications.

Specialty Work means Work that must be performed by a specialized Subcontractor with the
specified license or other special certification, and that the Contractor is not qualified to self-
perform.

Specifications means the technical, text specifications describing the Project requirements,
which are prepared for and incorporated into the Contract by or on behalf of City, and does not
include the Contract, General Conditions or Special Conditions.

Subcontractor means an individual, partnership, corporation, or joint-venture retained by
Contractor directly or indirectly through a subcontract to perform a specific portion of the Work.
The term Subcontractor applies to subcontractors of all tiers, unless otherwise indicated by the
context. A third party such as a utility performing related work on the Project is not a
Subcontractor, even if Contractor must coordinate its Work with the third party.

Technical Specifications has the same meaning as Specifications.

Work means all of the construction and services necessary for or incidental to completing the
Project in conformance with the requirements of the Contract Documents.

Work Day or Working Day, whether or not capitalized, means a weekday when the City is open
for business, and does not include holidays observed by the City.

Worksite means the place or places where the Work is performed, which includes, but may

extend beyond the Project site, including separate locations for staging, storage, or fabrication.
Article 2 - Roles and Responsibilities

21 City.

(A) City Council. The City Council has final authority in all matters affecting the
Project, except to the extent it has delegated authority to the Engineer.

(B) Engineer. The Engineer, acting within the authority conferred by the City
Council, is responsible for administration of the Project on behalf of City, including
authority to provide directions to the Design Professional and to Contractor to ensure
proper and timely completion of the Project. The Engineer’s decisions are final and
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2.2

conclusive within the scope of his or her authority, including interpretation of the Contract
Documents.

© Project Manager. The Project Manager assigned to the Project will be the
primary point of contact for the Contractor and will serve as City’s representative for daily
administration of the Project on behalf of City. Unless otherwise specified, all of
Contractor’'s communications to City (in any form) will go to or through the Project
Manager. City reserves the right to reassign the Project Manager role at any time or to
delegate duties to additional City representatives, without prior notice to or consent of
Contractor.

(D) Design Professional. The Design Professional is responsible for the overall
design of the Project and, to the extent authorized by City, may act on City’s behalf to
ensure performance of the Work in compliance with the Plans and Specifications,
including any design changes authorized by Change Order. The Design Professional’s
duties may include review of Contractor’s submittals, visits to any Worksite, inspecting
the Work, evaluating test and inspection results, and participation in Project-related
meetings, including any pre-construction conference, weekly meetings, and coordination
meetings. The Design Professional’s interpretation of the Plans or Specifications is final
and conclusive.

Contractor.

(A) General. Contractor must provide all labor, materials, supplies, equipment,
services, and incidentals necessary to perform and timely complete the Work in strict
accordance with the Contract Documents, and in an economical and efficient manner in
the best interests of City, and with minimal inconvenience to the public.

(B) Responsibility for the Work and Risk of Loss. Contractor is responsible for
supervising and directing all aspects of the Work to facilitate the efficient and timely
completion of the Work. Contractor is solely responsible for and required to exercise full
control over the Work, including the construction means, methods, techniques,
sequences, procedures, safety precautions and programs, and coordination of all
portions of the Work with that of all other contractors and Subcontractors, except to the
extent that the Contract Documents provide other specific instructions. Contractor’s
responsibilities extend to any plan, method or sequence suggested, but not required by
City or specified in the Contract Documents. From the date of commencement of the
Work until either the date on which City formally accepts the Project or the effective date
of termination of the Contract, whichever is later, Contractor bears all risks of injury or
damage to the Work and the materials and equipment delivered to any Worksite, by any
cause including fire, earthquake, wind, weather, vandalism or theft.

© Project Administration. Contractor must provide sufficient and competent
administration, staff, and skilled workforce necessary to perform and timely complete the
Work in accordance with the Contract Documents. Before starting the Work, Contractor
must designate in writing and provide complete contact information, including telephone
numbers and email address, for the officer or employee in Contractor’s organization who
is to serve as Contractor’s primary representative for the Project, and who has authority
to act on Contractor’s behalf. A Subcontractor may not serve as Contractor’s primary
representative.

(D) On-Site Superintendent. Contractor must, at all times during performance of
the Work, provide a qualified and competent full-time superintendent acceptable to City,
and assistants as necessary, who must be physically present at the Project site while any
aspect of the Work is being performed. The superintendent must have full authority to act
and communicate on behalf of Contractor, and Contractor will be bound by the
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superintendent’'s communications to City. City’s approval of the superintendent is
required before the Work commences. If City is not satisfied with the superintendent’s
performance, City may request a qualified replacement of the superintendent. Failure to
comply may result in temporary suspension of the Work, at Contractor’s sole expense
and with no extension of Contract Time, until an approved superintendent is physically
present to supervise the Work. Contractor must provide written notice to City, as soon as
practicable, before replacing the superintendent.

(E) Standards. Contractor must, at all times, ensure that the Work is performed in
an efficient, skillful manner following best practices and in full compliance with the
Contract Documents and Laws and applicable manufacturer’'s recommendations.
Contractor has a material and ongoing obligation to provide true and complete
information, to the best of its knowledge, with respect to all records, documents, or
communications pertaining to the Project, including oral or written reports, statements,
certifications, Change Order requests, or Claims.

(3] Meetings. Contractor, its project manager, superintendent and any primary
Subcontractors requested by City, must attend a pre-construction conference, if
requested by City, as well as weekly Project progress meetings scheduled with City. If
applicable, Contractor may also be required to participate in coordination meetings with
other parties relating to other work being performed on or near the Project site or in
relation to the Project, including work or activities performed by City, other contractors, or
other utility owners.

(G) Construction Records. Contractor will maintain up-to-date, thorough, legible,
and dated daily job reports, which document all significant activity on the Project for each
day that Work is performed on the Project. The daily report for each day must include the
number of workers at the Project site; primary Work activities; major deliveries; problems
encountered, including injuries, if any; weather and site conditions; and delays, if any.
Contractor will take date and time-stamped photographs to document general progress of
the Project, including site conditions prior to construction activities, before and after
photographs at offset trench laterals, existing improvements and utilities, damage and
restoration. Contractor will maintain copies of all subcontracts, Project-related
correspondence with Subcontractors, and records of meetings with Subcontractors. Upon
request by the City, Contractor will permit review of and/or provide copies of any of these
construction records.

(H) Responsible Party. Contractor is solely responsible to City for the acts or
omissions of any Subcontractors, or any other party or parties performing portions of the
Work or providing equipment, materials or services for or on behalf of Contractor or the
Subcontractors. Upon City’s written request, Contractor must promptly and permanently
remove from the Project, at no cost to City, any employee or Subcontractor or employee
of a Subcontractor who the Engineer has determined to be incompetent, intemperate or
disorderly, or who has failed or refused to perform the Work as required under the
Contract Documents.

()] Correction of Defects. Contractor must promptly correct, at Contractor’s sole
expense, any Work that is determined by City to be deficient or defective in any way,
including workmanship, materials, parts or equipment. Workmanship, materials, parts or
equipment that do not conform to the requirements under the Plans, Specifications and
every other Contract Document, as determined by City, will be considered defective and
subject to rejection. Contractor must also promptly correct, at Contractor’s sole expense,
any Work performed beyond the lines and grades shown on the Plans or established by
City, and any Extra Work performed without City’s prior written approval. If Contractor
fails to correct or to take reasonable steps toward correcting defective Work within five
days following notice from City, or within the time specified in City’s notice to correct, City
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2.3

may elect to have the defective Work corrected by its own forces or by a third party, in
which case the cost of correction will be deducted from the Contract Price. If City elects
to correct defective Work due to Contractor’s failure or refusal to do so, City or its agents
will have the right to take possession of and use any equipment, supplies, or materials
available at the Project site or any Worksite on City property, in order to effectuate the
correction, at no extra cost to City. Contractor’s warranty obligations under Section 11.2,
Warranty, will not be waived nor limited by City’s actions to correct defective Work under
these circumstances. Alternatively, City may elect to retain defective Work, and deduct
the difference in value, as determined by the Engineer, from payments otherwise due to
Contractor. This paragraph applies to any defective Work performed by Contractor during
the one-year warranty period under Section 11.2.

J) Contractor’s Records. Contractor must maintain all of its records relating to the
Project in any form, including paper documents, photos, videos, electronic records,
approved samples, and the construction records required pursuant to paragraph (G),
above. Project records subject to this provision include complete Project cost records and
records relating to preparation of Contractor’s bid, including estimates, take-offs, and
price quotes or bids.

(1) Contractor’s cost records must include all supporting documentation,
including original receipts, invoices, and payroll records, evidencing its direct
costs to perform the Work, including, but not limited to, costs for labor, materials
and equipment. Each cost record should include, at a minimum, a description of
the expenditure with references to the applicable requirements of the Contract
Documents, the amount actually paid, the date of payment, and whether the
expenditure is part of the original Contract Price, related to an executed Change
Order, or otherwise categorized by Contractor as Extra Work. Contractor’s failure
to comply with this provision as to any claimed cost operates as a waiver of any
rights to recover the claimed cost.

(2) Contractor must continue to maintain its Project-related records in an
organized manner for a period of five years after City’s acceptance of the Project
or following Contract termination, whichever occurs first. Subject to prior notice to
Contractor, City is entitled to inspect or audit any of Contractor’s records relating
to the Project during Contractor’'s normal business hours. The record-keeping
requirements set forth in this subsection 2.2(J) will survive expiration or
termination of the Contract.

(K)  Copies of Project Documents. Contractor and its Subcontractors must keep
copies, at the Project site, of all Work-related documents, including the Contract,
permit(s), Plans, Specifications, Addenda, Contract amendments, Change Orders, RFIs
and RFI responses, Shop Drawings, as-built drawings, schedules, daily records, testing
and inspection reports or results, and any related written interpretations. These
documents must be available to City for reference at all times during construction of the
Project.

Subcontractors.

(A) General. All Work which is not performed by Contractor with its own forces must
be performed by Subcontractors. City reserves the right to approve or reject any and all
Subcontractors proposed to perform the Work, for reasons including the subcontractor’s
poor reputation, lack of relevant experience, financial instability, and lack of technical
ability or adequate trained workforce. Each Subcontractor must obtain a City business
license before performing any Work.
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2.4

(B) Contractual Obligations. Contractor must require each Subcontractor to
comply with the provisions of the Contract Documents as they apply to the
Subcontractor’s portion(s) of the Work, including the generally applicable terms of the
Contract Documents, and to likewise bind their subcontractors. Contractor will provide
that the rights that each Subcontractor may have against any manufacturer or supplier for
breach of warranty or guarantee relating to items provided by the Subcontractor for the
Project, will be assigned to City. Nothing in these Contract Documents creates a
contractual relationship between a Subcontractor and City, but City is deemed to be a
third-party beneficiary of the contract between Contractor and each Subcontractor.

© Termination. If the Contract is terminated, each Subcontractor's agreement
must be assigned by Contractor to City, subject to the prior rights of any surety, but only if
and to the extent that City accepts, in writing, the assignment by written notification, and
assumes all rights and obligations of Contractor pursuant to each such subcontract
agreement.

(D) Substitution of Subcontractor. If Contractor requests substitution of a listed
Subcontractor under Public Contract Code 8 4107, Contractor is solely responsible for all
costs City incurs in responding to the request, including legal fees and costs to conduct a
hearing, and any increased subcontract cost to perform the Work that was to be
performed by the listed Subcontractor. If City determines that a Subcontractor is
unacceptable to City based on the Subcontractor’s failure to satisfactorily perform its
Work, or for any of the grounds for substitution listed in Public Contract Code § 4107(a),
City may request removal of the Subcontractor from the Project. Upon receipt of a written
request from City to remove a Subcontractor pursuant to this paragraph, Contractor will
immediately remove the Subcontractor from the Project and, at no further cost to City, will
either (1) self-perform the remaining Work to the extent that Contractor is duly licensed
and qualified to do so, or (2) substitute a Subcontractor that is acceptable to City, in
compliance with Public Contract Code § 4107, as applicable.

Coordination of Work.

(A) Concurrent Work. City reserves the right to perform, have performed, or permit
performance of other work on or adjacent to the Project site while the Work is being
performed for the Project. Contractor is responsible for coordinating its Work with other
work being performed on or adjacent to the Project site, including by any utility
companies or agencies, and must avoid hindering, delaying, or interfering with the work
of other contractors, individuals, or entities, and must ensure safe and reasonable site
access and use as required or authorized by City. To the full extent permitted by law,
Contractor must hold harmless and indemnify City against any and all claims arising from
or related to Contractor’s avoidable, negligent, or willful hindrance of, delay to, or
interference with the work of any utility company or agency or another contractor or
subcontractor.

(B) Coordination. If Contractor's Work will connect or interface with work performed
by others, Contractor is responsible for independently measuring and visually inspecting
such work to ensure a correct connection and interface. Contractor is responsible for any
failure by Contractor or its Subcontractors to confirm measurements before proceeding
with connecting Work. Before proceeding with any portion of the Work affected by the
construction or operations of others, Contractor must give the Project Manager prompt
written notification of any defects Contractor discovers which will prevent the proper
execution of the Work. Failure to give notice of any known or reasonably discoverable
defects will be deemed acknowledgement by Contractor that the work of others is not
defective and will not prevent the proper execution of the Work. Contractor must also
promptly notify City if work performed by others, including work or activities performed by
City’s own forces, is operating to hinder, delay, or interfere with Contractor’s timely
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performance of the Work. City reserves the right to backcharge Contractor for any
additional costs incurred due to Contractor’s failure to comply with the requirements in
this Section 2.4.

Submittals. Unless otherwise specified, Contractor must submit to the Engineer for
review and acceptance, all schedules, Shop Drawings, samples, product data, and
similar submittals required by the Contract Documents, or upon request by the Engineer.
Unless otherwise specified, all submittals, including Requests for Information, are subject
to the general provisions of this Section, as well as specific submittal requirements that
may be included elsewhere in the Contract Documents, including the Special Conditions
or Specifications. The Engineer may require submission of a submittal schedule at or
before a pre-construction conference, as may be specified in the Notice to Proceed.

(A) General. Contractor is responsible for ensuring that its submittals are accurate
and conform to the Contract Documents.

(B) Time and Manner of Submission. Contractor must ensure that its submittals
are prepared and delivered in a manner consistent with the current City-accepted
schedule for the Work and within the applicable time specified in the Contract
Documents, or if no time is specified, in such time and sequence so as not to delay the
performance of the Work or completion of the Project.

© Required Contents. Each submittal must include the Project name and contract
number, Contractor's name and address, the name and address of any Subcontractor or
supplier involved with the submittal, the date, and references to applicable Specification
section(s) and/or drawing and detail number(s).

(D) Required Corrections. If corrections are required, Contractor must promptly
make and submit any required corrections as specified in full conformance with the
requirements of this Section, or other requirements that apply to that submittal.

(E) Effect of Review and Acceptance. Review and acceptance of a submittal by
City will not relieve Contractor from complying with the requirements of the Contract
Documents. Contractor is responsible for any errors in any submittal, and review or
acceptance of a submittal by City is not an assumption of risk or liability by City.

(3] Enforcement. Any Work performed or any material furnished, installed,
fabricated or used without City’s prior acceptance of a required submittal is performed or
provided at Contractor’s risk, and Contractor may be required to bear the costs incident
thereto, including the cost of removing and replacing such Work, repairs to other affected
portions of the Work or material, and the cost of additional time or services required of
City, including costs for the Design Professional, Project Manager, or Inspector.

(G) Excessive RFIs. A RFI will be considered excessive or unnecessary if City
determines that the explanation or response to the RFl is clearly and unambiguously
discernable from the Contract Documents. City’s costs to review and respond to
excessive or unnecessary RFIs may be deducted from payments otherwise due to
Contractor.

Shop Drawings. When Shop Drawings are required by the Specifications or requested
by the Engineer, they must be prepared according to best practices at Contractor’s
expense. The Shop Drawings must be of a size and scale to clearly show all necessary
details. Unless otherwise specified by City, Shop Drawings must be provided to the
Engineer for review and acceptance at least 30 days before the Work will be performed.
If City requires changes, the corrected Shop Drawings must be resubmitted to the
Engineer for review within the time specified by the Engineer. For all Project components
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2.8

3.1

requiring Shop Drawings, Contractor will not furnish materials or perform any Work until
the Shop Drawings for those components are accepted by City. Contractor is responsible
for any errors or omissions in the Shop Drawings, shop fits and field corrections; any
deviations from the Contract Documents; and for the results obtained by the use of Shop
Drawings. Acceptance of Shop Drawings by City does not relieve Contractor of
Contractor’s responsibility.

Access to Work. Contractor must afford prompt and safe access to any Worksite by
City and its employees, agents, or consultants authorized by City; and upon request by
City, Contractor must promptly arrange for City representatives to visit or inspect
manufacturing sites or fabrication facilities for items to be incorporated into the Work.

Personnel. Contractor and its Subcontractors must employ only competent and skillful
personnel to perform the Work. Contractor and its Subcontractor’s supervisors, security
or safety personnel, and employees who have unescorted access to the Project site must
possess proficiency in English sufficient to read, understand, receive, and implement oral
or written communications or instructions relating to their respective job functions,
including safety and security requirements. Upon written notification from the Engineer,
Contractor and its Subcontractors must immediately discharge any personnel who are
incompetent, disorderly, disruptive, threatening, abusive, or profane, or otherwise refuse
or fail to comply with the requirements of the Contract Documents or Laws, including
Laws pertaining to health and safety. Any such discharged personnel may not be re-
employed or permitted on the Project in any capacity without City’s prior written consent.

Article 3 - Contract Documents
Interpretation of Contract Documents.

(A) Plans and Specifications. The Plans and Specifications included in the
Contract Documents are complementary. If Work is shown on one but not on the other,
Contractor must perform the Work as though fully described on both, consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce
the indicated results. The Plans and Specifications are deemed to include and require
everything necessary and reasonably incidental to completion of the Work, whether or
not particularly mentioned or shown. Contractor must perform all Work and services and
supply all things reasonably related to and inferable from the Contract Documents. In the
event of a conflict between the Plans and Specifications, the Specifications will control,
unless the drawing(s) at issue are dated later than the Specification(s) at issue. Detailed
drawings take precedence over general drawings, and large-scale drawings take
precedence over smaller scale drawings. Any arrangement or division of the Plans and
Specifications into sections is for convenience and is not intended to limit the Work
required by separate trades. A conclusion presented in the Plans or Specifications is only
a recommendation. Actual locations and depths must be determined by Contractor’s field
investigation. Contractor may request access to underlying or background information in
City’s possession that is necessary for Contractor to form its own conclusions.

(B) Duty to Notify and Seek Direction. If Contractor becomes aware of a changed
condition in the Project, or of any ambiguity, conflict, inconsistency, discrepancy,
omission, or error in the Contract Documents, including the Plans or Specifications,
Contractor must promptly submit a Request for Information to the Engineer and wait for a
response from City before proceeding further with the related Work. The RFI must notify
City of the issue and request clarification, interpretation or direction. The Engineer’s
clarification, interpretation or direction will be final and binding on Contractor. If
Contractor proceeds with the related Work before obtaining City’s response, Contractor
will be responsible for any resulting costs, including the cost of correcting any incorrect or
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defective Work that results. Timely submission of a clear and complete RFI is essential to
avoiding delay. Delay resulting from Contractor’s failure to submit a timely and complete
RFI to the Engineer is Non-Excusable Delay. If Contractor believes that City’s response
to an RFI justifies a change to the Contract Price or Contract Time, Contractor must
perform the Work as directed, but may submit a timely Change Order request in
accordance with the Contract Documents. (See Article 5 and 6.)

© Figures and Dimensions. Figures control over scaled dimensions.

(D) Technical or Trade Terms. Any terms that have well-known technical or trade
meanings will be interpreted in accordance with those meanings, unless otherwise
specifically defined in the Contract Documents.

(E) Measurements. Contractor must verify all relevant measurements in the
Contract Documents and at the Project site before ordering any material or performing
any Work, and will be responsible for the correctness of those measurements or for costs
that could have been avoided by independently verifying measurements.

(3] Compliance with Laws. The Contract Documents are intended to comply with
Laws and will be interpreted to comply with Laws.

3.2 Order of Precedence. Information included in one Contract Document but not in
another will not be considered a conflict or inconsistency. Unless otherwise specified in
the Special Conditions, in case of any conflict or inconsistency among the Contract
Documents, the following order of precedence will apply, beginning from highest to
lowest, with the most recent version taking precedent over an earlier version:

(A) Change Orders;

(B) Addenda;

© Contract;

(D) Notice to Proceed;

(E) Attachment B — Federal Contract Requirements (only if used);

(3] Special Conditions;

(G) General Conditions;

(H) Payment and Performance Bonds;

0] Specifications;

(@)] Plans;

(K) Notice of Potential Award;

(L) Notice Inviting Bids;

(M) Attachment A — Federal Bidding Requirements (only if used);

(N) Instructions to Bidders;

(O) Contractor’s Bid Proposal and attachments;

P) The City’s standard specifications, as applicable; and

Q) Any generic documents prepared by and on behalf of a third party, that were not
prepared specifically for this Project, such as the Caltrans Standard Specifications or
Caltrans Special Provisions.

3.3 Caltrans Standard Specifications. Any reference to or incorporation of the Standard
Specifications of the State of California, Department of Transportation (“Caltrans”),
including “Standard Specifications,” “Caltrans Specifications,” “State Specifications,” or
“CSS,” means the most current edition of Caltrans’ Standard Specifications, unless
otherwise specified (“Caltrans Standard Specifications”), including the most current
amendments as of the date that Contractor’s bid was submitted for this Project. The
following provisions apply to use of or reference to the Caltrans Standard Specifications
or Special Provisions:
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3.4

3.5

3.6

3.7

4.1

(A) Limitations. The “General Provisions” of the Caltrans Standard Specifications,
i.e., sections 1 through 9, do not apply to these Contract Documents with the exception of
any specific provisions, if any, which are expressly stated to apply to these Contract
Documents.

(B) Conflicts or Inconsistencies. If there is a conflict or inconsistency between any
provision in the Caltrans Standard Specifications or Special Provisions and a provision of
these Contract Documents, as determined by City, the provision in the Contract
Documents will govern.

© Meanings. Terms used in the Caltrans Standard Specifications or Special
Provisions are to be interpreted as follows:

(1) Any reference to the “Engineer” is deemed to mean the City Engineer.

(2) Any reference to the “Special Provisions” is deemed to mean the Special
Conditions, unless the Caltrans Special Provisions are expressly included in the
Contract Documents listed in Section 2 of the Contract.

(3) Any reference to the “Department” or “State” is deemed to mean City.

For Reference Only. Contractor is responsible for the careful review of any document,
study, or report provided by City or appended to the Contract Documents solely for
informational purposes and identified as “For Reference Only.” Nothing in any document,
study, or report so appended and identified is intended to supplement, alter, or void any
provision of the Contract Documents. Contractor is advised that City or its
representatives may be guided by information or recommendations included in such
reference documents, particularly when making determinations as to the acceptability of
proposed materials, methods, or changes in the Work. Any record drawings or similar
final or accepted drawings or maps that are not part of the Contract Documents are
deemed to be For Reference Only. The provisions of the Contract Documents are not
modified by any perceived or actual conflict with provisions in any document that is
provided For Reference Only.

Current Versions. Unless otherwise specified by City, any reference to standard
specifications, technical specifications, or any City or state codes or regulations means
the latest specification, code or regulation in effect at the time the Contract is signed.

Conformed Copies. If City prepares a conformed set of the Contract Documents
following award of the Contract, it will provide Contractor with two hard copy (paper) sets
and one copy of the electronic file in PDF format. It is Contractor’s responsibility to
ensure that all Subcontractors, including fabricators, are provided with the conformed set
of the Contract Documents at Contractor’s sole expense.

Ownership. No portion of the Contract Documents may be used for any purpose other
than construction of the Project, without prior written consent from City. Contractor is
deemed to have conveyed the copyright in any designs, drawings, specifications, Shop
Drawings, or other documents (in paper or electronic form) developed by Contractor for
the Project, and City will retain all rights to such works, including the right to possession.

Article 4 - Bonds, Indemnity, and Insurance

Payment and Performance Bonds. Within ten days following issuance of the Notice of
Potential Award, Contractor is required to provide a payment bond and a performance
bond, each in the penal sum of not less than 100% of the Contract Price, and each
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4.2

4.3

executed by Contractor and its surety using the bond forms included with the Contract
Documents.

(A) Surety. Each bond must be issued and executed by a surety admitted in
California. If an issuing surety cancels the bond or becomes insolvent, within seven days
following written notice from City, Contractor must substitute a surety acceptable to City.
If Contractor fails to substitute an acceptable surety within the specified time, City may, at
its sole discretion, withhold payment from Contractor until the surety is replaced to City's
satisfaction, or terminate the Contract for default.

(B) Supplemental Bonds for Increase in Contract Price. If the Contract Price
increases during construction by five percent or more over the original Contract Price,
Contractor must provide supplemental or replacement bonds within ten days of written
notice from City pursuant to this Section, covering 100% of the increased Contract Price
and using the bond forms included with the Contract Documents.

Indemnity. To the fullest extent permitted by law, Contractor must indemnify, defend,
and hold harmless City, its Council, officers, officials, employees, agents, volunteers, and
consultants (individually, an “Indemnitee,” and collectively the “Indemnitees”) from and
against any and all liability, loss, damage, claims, causes of action, demands, charges,
fines, costs, and expenses (including, without limitation, attorney fees, expert withess
fees, paralegal fees, and fees and costs of litigation or arbitration) (collectively, “Liability”)
of every nature arising out of or in connection with the acts or omissions of Contractor, its
employees, Subcontractors, representatives, or agents, in bidding or performing the Work
or in failing to comply with any obligation of Contractor under the Contract, except such
Liability caused by the active negligence, sole negligence, or willful misconduct of an
Indemnitee. This indemnity requirement applies to any Liability arising from alleged
defects in the content or manner of submission of Contractor’s bid for the Contract.
Contractor’s failure or refusal to timely accept a tender of defense pursuant to this
Contract will be deemed a material breach of the Contract. City will timely notify
Contractor upon receipt of any third-party claim relating to the Contract, as required by
Public Contract Code § 9201. Contractor waives any right to express or implied indemnity
against any Indemnitee. Contractor’s indemnity obligations under this Contract will
survive the expiration or any early termination of the Contract.

Insurance. No later than ten days following issuance of the Notice of Potential Award,
Contractor must procure and provide proof of the insurance coverage required by this
Section in the form of certificates and endorsements acceptable to City. The required
insurance must cover the activities of Contractor and its Subcontractors relating to or
arising from the performance of the Work, and must remain in full force and effect at all
times during the period covered by the Contract, through the date of City’s acceptance of
the Project. All required insurance must be issued by a company licensed to do business
in the State of California, and each such insurer must have an A.M. Best’s financial
strength rating of “A” or better and a financial size rating of “VIII” or better. If Contractor
fails to provide any of the required coverage in full compliance with the requirements of
the Contract Documents, City may, at its sole discretion, purchase such coverage at
Contractor’s expense and deduct the cost from payments due to Contractor, or terminate
the Contract for default. The procurement of the required insurance will not be construed
to limit Contractor’s liability under this Contract or to fulfill Contractor’s indemnification
obligations under this Contract.

(A) Policies and Limits. The following insurance policies and limits are required for
this Contract, unless otherwise specified in the Special Conditions:

(1) Commercial General Liability (“CGL”) Insurance: The CGL insurance policy
must be issued on an occurrence basis, written on a comprehensive general
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liability form, and must include coverage for liability arising from Contractor’s or
its Subcontractor’s acts or omissions in the performance of the Work, including
contractor’s protected coverage, contractual liability, products and completed
operations, and broad form property damage, with limits of at least $2,000,000
per occurrence and at least $4,000,000 general aggregate. The CGL insurance
coverage may be arranged under a single policy for the full limits required or by a
combination of underlying policies with the balance provided by excess or
umbrella policies, provided each such policy complies with the requirements set
forth in this Section, including required endorsements.

(2) Automobile Liability Insurance: The automobile liability insurance policy must
provide coverage of at least $2,000,000 combined single-limit per accident for
bodily injury, death, or property damage, including hired and non-owned auto
liability.

(3) Workers’ Compensation Insurance and Employer’s Liability: The workers’
compensation and employer’s liability insurance policy must comply with the
requirements of the California Labor Code, providing coverage of at least
$1,000,000 or as otherwise required by the statute. If Contractor is self-insured,
Contractor must provide its Certificate of Permission to Self-Insure, duly
authorized by the DIR.

(4) Pollution Liability Insurance: The pollution liability insurance policy must be
issued on an occurrence basis, providing coverage of at least $2,000,000 for all
loss arising out of claims for bodily injury, death, property damage, or
environmental damage caused by pollution conditions resulting from the Work.

(5) Builder’s Risk Insurance: The builder’s risk insurance policy must be issued
on an occurrence basis, for all-risk or “all perils” coverage on a 100% completed
value basis on the insurable portion of the Project for the benefit of City.

(B) Notice. Each certificate of insurance must state that the coverage afforded by
the policy or policies will not be reduced, cancelled or allowed to expire without at least
30 days written notice to City, unless due to non-payment of premiums, in which case ten
days written notice must be made to City.

© Waiver of Subrogation. Each required policy must include an endorsement
providing that the carrier will waive any right of subrogation it may have against City.

(D) Required Endorsements. The CGL policy, automobile liability policy, pollution
liability policy, and builder’s risk policy must include the following specific endorsements:

(1) The City, including its Council, officials, officers, employees, agents,
volunteers and consultants (collectively, “Additional Insured”) must be named as
an additional insured for all liability arising out of the operations by or on behalf of
the named insured, and the policy must protect the Additional Insured against
any and all liability for personal injury, death or property damage or destruction
arising directly or indirectly in the performance of the Contract. The additional
insured endorsement must be provided using ISO form CG 20 10 11 85 or an
equivalent form approved by the City.

(2) The inclusion of more than one insured will not operate to impair the rights of
one insured against another, and the coverages afforded will apply as though
separate policies have been issued to each insured.
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(3) The insurance provided by Contractor is primary and no insurance held or
owned by any Additional Insured may be called upon to contribute to a loss.

(4) This policy does not exclude explosion, collapse, underground excavation
hazard, or removal of lateral support.

(E) Contractor’s Responsibilities. This Section 4.3 establishes the minimum
requirements for Contractor’s insurance coverage in relation to this Project, but is not
intended to limit Contractor’s ability to procure additional or greater coverage. Contractor
is responsible for its own risk assessment and needs and is encouraged to consult its
insurance provider to determine what coverage it may wish to carry beyond the minimum
requirements of this Section. Contractor is solely responsible for the cost of its insurance
coverage, including premium payments, deductibles, or self-insured retentions, and no
Additional Insured will be responsible or liable for any of the cost of Contractor’s
insurance coverage.

(F) Deductibles and Self-Insured Retentions. Any deductibles or self-insured
retentions that apply to the required insurance (collectively, “deductibles”) in excess of
$100,000 are subject to approval by the City’s Risk Manager, acting in his or her sole
discretion, and must be declared by Contractor when it submits its certificates of
insurance and endorsements pursuant to this Section 4.3. If the City’s Risk Manager
determines that the deductibles are unacceptably high, at City’s option, Contractor must
either reduce or eliminate the deductibles as they apply to City and all required Additional
Insured; or must provide a financial guarantee, to City’s satisfaction, guaranteeing
payment of losses and related investigation, claim administration, and legal expenses.

(G) Subcontractors. Contractor must ensure that each Subcontractor is required to
maintain the same insurance coverage required under this Section 4.3, with respect to its
performance of Work on the Project, including those requirements related to the
Additional Insureds and waiver of subrogation, but excluding pollution liability or builder’s
risk insurance unless otherwise specified in the Special Conditions. A Subcontractor may
be eligible for reduced insurance coverage or limits, but only to the extent approved in
writing in advance by the City’s Risk Manager. Contractor must confirm that each
Subcontractor has complied with these insurance requirements before the Subcontractor
is permitted to begin Work on the Project. Upon request by the City, Contractor must
provide certificates and endorsements submitted by each Subcontractor to prove
compliance with this requirement. The insurance requirements for Subcontractors do not
replace or limit the Contractor’s insurance obligations.

Article 5 - Contract Time

Time is of the Essence. Time is of the essence in Contractor’s performance and
completion of the Work, and Contractor must diligently prosecute the Work and complete
it within the Contract Time.

(A) General. Contractor must commence the Work on the date indicated in the
Notice to Proceed and must fully complete the Work in strict compliance with all
requirements of the Contract Documents and within the Contract Time. Contractor may
not begin performing the Work before the date specified in the Notice to Proceed.

(B) Authorization. Contractor is not entitled to compensation or credit for any Work
performed before the date specified in the Notice to Proceed, with the exception of any
schedules, submittals, or other requirements, if any, that must be provided or performed
before issuance of the Notice to Proceed.
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© Rate of Progress. Contractor and its Subcontractors must, at all times, provide
workers, materials, and equipment sufficient to maintain the rate of progress necessary to
ensure full completion of the Work within the Contract Time. If City determines that
Contractor is failing to prosecute the Work at a sufficient rate of progress, City may, in its
sole discretion, direct Contractor to provide additional workers, materials, or equipment,
or to work additional hours or days without additional cost to City, in order to achieve a
rate of progress satisfactory to City. If Contractor fails to comply with City’s directive in
this regard, City may, at Contractor’s expense, separately contract for additional workers,
materials, or equipment or use City’s own forces to achieve the necessary rate of
progress. Alternatively, City may terminate the Contract based on Contractor’s default.

Schedule Requirements. Contractor must prepare all schedules using standard,
commercial scheduling software acceptable to the Engineer, and must provide the
schedules in electronic and paper form as requested by the Engineer. In addition to the
general scheduling requirements set forth below, Contractor must also comply with any
scheduling requirements included in the Special Conditions or in the Technical
Specifications.

(A) Baseline (As-Planned) Schedule. Within ten calendar days following City’s
issuance of the Notice to Proceed (or as otherwise specified in the Notice to Proceed),
Contractor must submit to City for review and acceptance a baseline (as-planned)
schedule using critical path methodology showing in detail how Contractor plans to
perform and fully complete the Work within the Contract Time, including labor,
equipment, materials and fabricated items. The baseline schedule must show the order of
the major items of Work and the dates of start and completion of each item, including
when the materials and equipment will be procured. The schedule must also include the
work of all trades, reflecting anticipated labor or crew hours and equipment loading for
the construction activities, and must be sufficiently comprehensive and detailed to enable
progress to be monitored on a day-by-day basis. For each activity, the baseline schedule
must be dated, provided in the format specified in the Contract Documents or as required
by City, and must include, at a minimum, a description of the activity, the start and
completion dates of the activity, and the duration of the activity.

(1) Specialized Materials Ordering. Within five calendar days following issuance
of the Notice to Proceed, Contractor must order any specialized material or
equipment for the Work that is not readily available from material suppliers.
Contractor must also retain documentation of the purchase order date(s).

(B) City’s Review of Schedules. City will review and may note exceptions to the
baseline schedule, and to the progress schedules submitted as required below, to assure
completion of the Work within the Contract Time. Contractor is solely responsible for
resolving any exceptions noted in a schedule and, within seven days, must correct the
schedule to address the exceptions. City’s review or acceptance of Contractor’s
schedules will not operate to waive or limit Contractor’s duty to complete the Project
within the Contract Time, nor to waive or limit City’s right to assess liquidated damages
for Contractor’s unexcused failure to do so.

© Progress Schedules. After City accepts the final baseline schedule with no
exceptions, Contractor must submit an updated progress schedule and three-week look-
ahead schedule, in the format specified by City, for review and acceptance with each
application for a progress payment, or when otherwise specified by City, until completion
of the Work. The updated progress schedule must: show how the actual progress of the
Work as constructed to date compares to the baseline schedule; reflect any proposed
changes in the construction schedule or method of operations, including to achieve
Project milestones within the Contract Time; and identify any actual or potential impacts
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to the critical path. Contractor must also submit periodic reports to City of any changes in
the projected material or equipment delivery dates for the Project.

(1) Float. The progress schedule must show early and late completion dates for
each task. The number of days between those dates will be designated as the
“float.” Any float belongs to the Project and may be allocated by the Engineer to
best serve timely completion of the Project.

(2) Failure to Submit Schedule. Reliable, up-to-date schedules are essential to
efficient and cost-effective administration of the Project and timely completion. If
Contractor fails to submit a schedule within the time periods specified in this
Section, or submits a schedule to which City has noted exceptions that are not
corrected, City may withhold up to ten percent from payment(s) otherwise due to
Contractor until the exceptions are resolved, the schedule is corrected and
resubmitted, and City has accepted the schedule. In addition, Contractor’s failure
to comply with the schedule requirements in this Section 5.2 will be deemed a
material default and a waiver of any claims for Excusable Delay or loss of
productivity arising during any period when Contractor is out of compliance,
subject only to the limits of Public Contract Code § 7102.

(D) Recovery Schedule. If City determines that the Work is more than one week
behind schedule, within seven days following written notice of such determination,
Contractor must submit a recovery schedule, showing how Contractor intends to perform
and complete the Work within the Contract Time, based on actual progress to date.

(E) Effect of Acceptance. Contractor and its Subcontractors must perform the
Work in accordance with the most current City-accepted schedule unless otherwise
directed by City. City’s acceptance of a schedule does not operate to extend the time for
completion of the Work or any component of the Work, and will not affect City’s right to
assess liquidated damages for Contractor’s unexcused delay in completing the Work
within the Contract Time.

(3] Posting. Contractor must at all times prominently post a copy of the most
current City-accepted progress or recovery schedule in its on-site office.

(G) Reservation of Rights. City reserves the right to direct the sequence in which
the Work must be performed or to make changes in the sequence of the Work in order to
facilitate the performance of work by City or others, or to facilitate City’s use of its
property. The Contract Time or Contract Price may be adjusted to the extent such
changes in sequence actually increase or decrease Contractor’s time or cost to perform
the Work.

(H) Authorized Working Days and Times. Contractor is limited to working Monday
through Friday, excluding holidays, during City’s normal business hours, except as
provided in the Special Conditions or as authorized in writing by City. City reserves the
right to charge Contractor for additional costs incurred by City due to Work performed on
days or during hours not expressly authorized in the Contract Documents, including
reimbursement of costs incurred for inspection, testing, and construction management
services.

Delay and Extensions of Contract Time.

(A) Notice of Delay. If Contractor becomes aware of any actual or potential delay
affecting the critical path, Contractor must promptly notify the Engineer in writing,
regardless of the nature or cause of the delay, so that City has a reasonable opportunity
to mitigate or avoid the delay.
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(B) Excusable Delay. The Contract Time may be extended if Contractor encounters
“Excusable Delay,” which is an unavoidable delay in completing the Work within the
Contract Time due to causes completely beyond Contractor’s control, and which
Contractor could not have avoided or mitigated through reasonable care, planning,
foresight, and diligence, provided that Contractor is otherwise fully performing its
obligations under the Contract Documents. Grounds for Excusable Delay may include
fire, natural disasters including earthquake or unusually severe weather, acts of terror or
vandalism, epidemic, unforeseeable adverse government actions, unforeseeable actions
of third parties, encountering unforeseeable hazardous materials, unforeseeable site
conditions, or suspension for convenience under Article 13. The Contract Time will not be
extended based on circumstances which will not unavoidably delay completing the Work
within the Contract Time based on critical path analysis.

© Weather Delays. A “Weather Delay Day” is a Working Day during which
Contractor and its forces, including Subcontractors, are unable to perform more than 40%
of the critical path Work scheduled for that day due to adverse weather conditions which
impair the ability to safely or effectively perform the scheduled critical path Work that day.
Adverse weather conditions may include rain, saturated soil, and Project site clean-up
required due to adverse weather. Determination of what constitutes critical path Work
scheduled for that day will be based on the most current, City-approved schedule.
Contractor will be entitled to a non-compensable extension of the Contract Time for each
Weather Delay Day in excess of the normal Weather Delay Days within a given month as
determined by reliable records, including monthly rainfall averages, for the preceding ten
years (or as otherwise specified in the Special Conditions or Specifications).

(1) Contractor must fully comply with the applicable procedures in Articles 5
and 6 of the General Conditions regarding requests to modify the Contract Time.

(2) Contractor will not be entitled to an extension of time for a Weather
Delay Day to the extent Contractor is responsible for concurrent delay on that
day.

3) Contractor must take reasonable steps to mitigate the consequences of

Weather Delay Days, including prudent workforce management and protecting
the Work, Project Site, materials, and equipment.

(D) Non-Excusable Delay. Delay which Contractor could have avoided or mitigated
through reasonable care, planning, foresight and diligence is “Non-Excusable Delay.”
Contractor is not entitled to an extension of Contract Time or any compensation for Non-
Excusable Delay, or for Excusable Delay that is concurrent with Non-Excusable Delay.
Non-Excusable Delay includes delay caused by:

(1) weather conditions which are normal for the location of the Project, as
determined by reliable records, including monthly rainfall averages, for the
preceding ten years;

(2) Contractor’s failure to order equipment and materials sufficiently in advance
of the time needed for completion of the Work within the Contract Time;

(3) Contractor’s failure to provide adequate notification to utility companies or
agencies for connections or services necessary for completion of the Work within
the Contract Time;

Bridgeway Slide Repair Project 2022 Form GENERAL CONDITIONS
07.01.001 Page 44



(4) foreseeable conditions which Contractor could have ascertained from
reasonably diligent inspection of the Project site or review of the Contract
Documents or other information provided or available to Contractor;

(5) Contractor’s failure, refusal, or financial inability to perform the Work within
the Contract Time, including insufficient funds to pay its Subcontractors or
suppliers;

(6) performance or non-performance by Contractor’s Subcontractors or
suppliers;

(7) the time required to respond to excessive RFls (see Section 2.5(G));

(8) delayed submission of required submittals, or the time required for correction
and resubmission of defective submittals;

(9) time required for repair of, re-testing, or re-inspection of defective Work;

(10) enforcement of Laws by City, or outside agencies with jurisdiction over the
Work; or

(11) City’s exercise or enforcement of any of its rights or Contractor’'s duties
pursuant to the Contract Documents, including correction of defective Work,
extra inspections or testing due to non-compliance with Contract requirements,
safety compliance, environmental compliance, or rejection and return of defective
or deficient submittals.

(E) Compensable Delay. Pursuant to Public Contract Code § 7102, in addition to
entitlement to an extension of Contract Time, Contractor is entitled to compensation for
costs incurred due to delay caused solely by City, when that delay is unreasonable under
the circumstances involved and not within the contemplation of the parties
(“Compensable Delay”). Contractor is not entitled to an extension of Contract Time or
recovery of costs for Compensable Delay that is concurrent with Non-Excusable Delay.
Delay due to causes that are beyond the control of either City or Contractor, including
Weather Delay Days, discovery of Historic or Archeological Items pursuant to Section
7.18, or the actions or inactions of third parties or other agencies, is not Compensable
Delay, and will only entitle Contractor to an extension of time commensurate with the time
lost due to such delay.

(F) Recoverable Costs. Contractor is not entitled to compensation for Excusable
Delay unless it is Compensable Delay, as defined above. Contractor is entitled to recover
only the actual, direct, reasonable, and substantiated costs (“Recoverable Costs”) for
each working day that the Compensable Delay prevents Contractor from proceeding with
more than 50% of the critical path Work scheduled for that day, based on the most recent
progress schedule accepted by City. Recoverable Costs will not include home office
overhead or lost profit.

(G) Request for Extension of Contract Time or Recoverable Costs. A request for
an extension of Contract Time or any associated Recoverable Costs must be submitted
in writing to City within ten calendar days of the date the delay is first encountered, even
if the duration of the delay is not yet known at that time, or any entitlement to the Contract
Time extension or to the Recoverable Costs will be deemed waived. In addition to
complying with the requirements of this Article 5, the request must be submitted in
compliance with the Change Order request procedures in Article 6 below. Strict
compliance with these requirements is necessary to ensure that any delay or
consequences of delay may be mitigated as soon as possible, and to facilitate cost-
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efficient administration of the Project and timely performance of the Work. Any request for
an extension of Contract Time or Recoverable Costs that does not strictly comply with all
of the requirements of Article 5 and Article 6 will be deemed waived.

(1) Required Contents. The request must include a detailed description of the
cause(s) of the delay and must also describe the measures that Contractor has
taken to mitigate the delay and/or its effects, including efforts to mitigate the cost
impact of the delay, such as by workforce management or by a change in
sequencing. If the delay is still ongoing at the time the request is submitted, the
request should also include Contractor’s plan for continued mitigation of the
delay or its effects.

(2) Delay Days and Costs. The request must specify the number of days of
Excusable Delay claimed or provide a realistic estimate if the duration of the
delay is not yet known. If Contractor believes it is entitled to Recoverable Costs
for Compensable Delay, the request must specify the amount and basis for the
Recoverable Costs that are claimed or provide a realistic estimate if the amount
is not yet known. Any estimate of delay duration or cost must be updated in
writing and submitted with all required supporting documentation as soon as the
actual time and cost is known. The maximum extension of Contract Time will be
the number of days, if any, by which an Excusable Delay or a Compensable
Delay exceeds any concurrent Non-Excusable Delay. Contractor is entitled to an
extension of Contract Time, or compensation for Recoverable Costs, only if, and
only to the extent that, such delay will unavoidably delay Final Completion.

(3) Supporting Documentation. The request must also include any and all
supporting documentation necessary to evidence the delay and its actual
impacts, including scheduling and cost impacts with a time impact analysis using
critical path methodology and demonstrating the unavoidable delay to Final
Completion. The time impact analysis must be submitted in a form or format
acceptable to City.

(4) Burden of Proof. Contractor has the burden of proving that: the delay was an
Excusable or Compensable Delay, as defined above; Contractor has fully
complied with its scheduling obligations in Section 5.2, Schedule Requirements;
Contractor has made reasonable efforts to mitigate the delay and its schedule
and cost impacts; the delay will unavoidably result in delaying Final Completion;
and any Recoverable Costs claimed by Contractor were actually incurred and
were reasonable under the circumstances.

(5) Legal Compliance. Nothing in this Section 5.3 is intended to require the
waiver, alteration, or limitation of the applicability of Public Contract Code § 7102.

(6) No Waiver. Any grant of an extension of Contract Time, or compensation for
Recoverable Costs due to Compensable Delay, will not operate as a waiver of
City’s right to assess liquidated damages for Non-Excusable Delay.

(7) Dispute Resolution. In the event of a dispute over entitlement to an
extension of Contract Time or compensation for Recoverable Costs, Contractor
may not stop Work pending resolution of the dispute, but must continue to
comply with its duty to diligently prosecute the performance and timely
completion of the Work. Contractor’s sole recourse for an unresolved dispute
based on City’s rejection of a Change Order request for an extension of Contract
Time or compensation for Recoverable Costs is to comply with the dispute
resolution provisions set forth in Article 12 below.
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5.4

6.1

Liquidated Damages. It is expressly understood that if Final Completion is not achieved
within the Contract Time, City will suffer damages from the delay that are difficult to
determine and accurately specify. Pursuant to Public Contract Code § 7203, if Contractor
fails to achieve Final Completion within the Contract Time due to Contractor’s Non-
Excusable Delay, City will charge Contractor in the amount specified in the Contract for
each calendar day that Final Completion is delayed beyond the Contract Time, as
liquidated damages and not as a penalty. Any waiver of accrued liquidated damages, in
whole or in part, is subject to approval of the City Council or its authorized delegee.

(A) Liquidated Damages. Liquidated damages will not be assessed for any
Excusable or Compensable Delay, as set forth above.

(B) Milestones. Liquidated damages may also be separately assessed for failure to
meet milestones specified elsewhere in the Contract Documents.

© Setoff. City is entitled to deduct the amount of liquidated damages assessed
against any payments otherwise due to Contractor, including progress payments, Final
Payment, or unreleased retention. If there are insufficient Contract funds remaining to
cover the full amount of liquidated damages assessed, City is entitled to recover the
balance from Contractor or its performance bond surety.

(D) Occupancy or Use. Occupancy or use of the Project in whole or in part prior to
Final Completion does not constitute City’s acceptance of the Project and will not operate
as a waiver of City’s right to assess liquidated damages for Contractor’'s Non-Excusable
Delay in achieving Final Completion.

(E) Other Remedies. City’s right to liquidated damages under this Section applies
only to damages arising from Contractor’s Non-Excusable Delay or failure to complete
the Work within the Contract Time. City retains its right to pursue all other remedies
under the Contract for other types of damage, including damage to property or persons,
costs or diminution in value from defective materials or workmanship, costs to repair or
complete the Work, or other liability caused by Contractor.

Article 6 - Contract Modification

Contract Modification. Subject to the limited exception set forth in subsection (D)
below, any change in the Work or the Contract Documents, including the Contract Price
or Contract Time, will not be a valid and binding change to the Contract unless it is
formalized in a Change Order, including a “no-cost” Change Order or a unilateral Change
Order. Changes in the Work pursuant to this Article 6 will not operate to release, limit, or
abridge Contractor’s warranty obligations pursuant to Article 11 or any obligations of
Contractor’s bond sureties.

(A) City-Directed Changes. City may direct changes in the scope or sequence of
Work or the requirements of the Contract Documents, without invalidating the Contract.
Such changes may include Extra Work as set forth in subsection (C) below, or deletion or
modification of portions of the Work. Contractor must promptly comply with City-directed
changes in the Work in accordance with the original Contract Documents, even if
Contractor and City have not yet reached agreement as to adjustments to the Contract
Price or Contract Time for the change in the Work or for the Extra Work. Contractor is not
entitled to extra compensation for cost savings resulting from “value engineering”
pursuant to Public Contract Code 8§ 7101, except to the extent authorized in advance by
City in writing, and subject to any applicable procedural requirements for submitting a
proposal for value engineering cost savings.
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(B) Disputes. Inthe event of a dispute over entitlement to or the amount of a
change in Contract Time or a change in Contract Price related to a City-directed change
in the Work, Contractor must perform the Work as directed and may not delay its Work or
cease Work pending resolution of the dispute, but must continue to comply with its duty
to diligently prosecute the performance and timely completion of the Work, including the
Work in dispute. Likewise, in the event that City and Contractor dispute whether a portion
or portions of the Work are already required by the Contract Documents or constitute
Extra Work, or otherwise dispute the interpretation of any portion(s) of the Contract
Documents, Contractor must perform the Work as directed and may not delay its Work or
cease Work pending resolution of the dispute, but must continue to comply with its duty
to diligently prosecute the performance and timely completion of the Work, including the
Work in dispute, as directed by City. If Contractor refuses to perform the Work in dispute,
City may, acting in its sole discretion, elect to delete the Work from the Contract and
reduce the Contract Price accordingly, and self-perform the Work or direct that the Work
be performed by others. Alternatively, City may elect to terminate the Contract for
convenience or for cause. Contractor’s sole recourse for an unresolved dispute related to
changes in the Work or performance of any Extra Work is to comply with the dispute
resolution provisions set forth in Article 12, below.

© Extra Work. City may direct Contractor to perform Extra Work related to the
Project. Contractor must promptly perform any Extra Work as directed or authorized by
City in accordance with the original Contract Documents, even if Contractor and City
have not yet reached agreement on adjustments to the Contract Price or Contract Time
for such Extra Work. If Contractor believes it is necessary to perform Extra Work due to
changed conditions, Contractor must promptly notify the Engineer in writing, specifically
identifying the Extra Work and the reason(s) the Contractor believes it is Extra Work. This
notification requirement does not constitute a Change Order request pursuant to Section
6.2, below. Contractor must maintain detailed daily records that itemize the cost of each
element of Extra Work, and sufficiently distinguish the direct cost of the Extra Work from
the cost of other Work performed. For each day that Contractor performs Extra Work, or
Work that Contractor contends is Extra Work, Contractor must submit no later than the
following Working Day, a daily report of the Extra Work performed that day and the
related costs, together with copies of certified payroll, invoices, and other documentation
substantiating the costs (“Extra Work Report”). The Engineer will make any adjustments
to Contractor’'s Extra Work Report(s) based on the Engineer’s records of the Work. When
an Extra Work Report(s) is agreed on and signed by both City and Contractor, the Extra
Work Report(s) will become the basis for payment under a duly authorized and signed
Change Order. Failure to submit the required documentation by close of business on the
next Working Day is deemed a full and complete waiver for any change in the Contract
Price or Contract Time for any Extra Work performed that day.

(D) Minor Changes and RFIs. Minor field changes, including RFI replies from City,
that do not affect the Contract Price or Contract Time and that are approved by the
Engineer acting within his or her scope of authority, do not require a Change Order. By
executing an RFI reply from City, Contractor agrees that it will perform the Work as
clarified therein, with no change to the Contract Price or Contract Time.

(E) Remedy for Non-Compliance. Contractor’s failure to promptly comply with a
City-directed change is deemed a material breach of the Contract, and in addition to all
other remedies available to it, City may, at its sole discretion, hire another contractor or
use its own forces to complete the disputed Work at Contractor’s sole expense, and may
deduct the cost from the Contract Price.

6.2 Contractor Change Order Requests. Contractor must submit a request or proposal for
a change in the Work, compensation for Extra Work, or a change in the Contract Price or
Contract Time as a written Change Order request or proposal.
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6.3

(A) Time for Submission. Any request for a change in the Contract Price or the
Contract Time must be submitted in writing to the Engineer within ten calendar days of
the date that Contractor first encounters the circumstances, information or conditions
giving rise to the Change Order request, even if the total amount of the requested change
in the Contract Price or impact on the Contract Time is not yet known at that time. If City
requests that Contractor propose the terms of a Change Order, unless otherwise
specified in City’s request, Contractor must provide the Engineer with a written proposal
for the change in the Contract Price or Contract Time within five working days of
receiving City’s request, in a form satisfactory to the Engineer.

(B) Required Contents. Any Change Order request or proposal submitted by
Contractor must include a complete breakdown of actual or estimated costs and credits,
and must itemize labor, materials, equipment, taxes, insurance, subcontract amounts,
and, if applicable, Extra Work Reports. Any estimated cost must be updated in writing as
soon as the actual amount is known.

© Required Documentation. All claimed costs must be fully documented, and any
related request for an extension of time or delay-related costs must be included at that
time and in compliance with the requirements of Article 5 of the General Conditions.

Upon request, Contractor must permit City to inspect its original and unaltered bidding
records, subcontract agreements, subcontract change orders, purchase orders, invoices,
or receipts associated with the claimed costs.

(D) Required Form. Contractor must use City’s form(s) for submitting all Change
Order requests or proposals, unless otherwise specified by City.

(E) Certification. All Change Order requests must be signed by Contractor and
must include the following certification:

“The undersigned Contractor certifies under penalty of perjury that its
statements and representations in this Change Order request are true and
correct. Contractor warrants that this Change Order request is comprehensive
and complete as to the Work or changes referenced herein, and agrees that any
known or foreseeable costs, expenses, or time extension requests not included
herein, are deemed waived.”

Adjustments to Contract Price. The amount of any increase or decrease in the
Contract Price will be determined based on one of the following methods listed below, in
the order listed with unit pricing taking precedence over the other methods. Markup
applies only to City-authorized time and material Work, and does not apply to any other
payments to Contractor. For Work items or components that are deleted in their entirety,
Contractor will only be entitled to compensation for those direct, actual, and documented
costs (including restocking fees), reasonably incurred before Contractor was notified of
the City’s intent to delete the Work, with no markup for overhead, profit, or other indirect
costs.

(A) Unit Pricing. Amounts previously provided by Contractor in the form of unit
prices, either in a bid schedule or in a post-award schedule of values pursuant to Section
8.1, Schedule of Values, will apply to determine the price for the affected Work, to the
extent applicable unit prices have been provided for that type of Work. No additional
markup for overhead, profit, or other indirect costs will be added to the calculation.

(B) Lump Sum. A mutually agreed upon, all-inclusive lump sum price for the
affected Work with no additional markup for overhead, profit, or other indirect costs.
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6.5

7.1

7.2

© Time and Materials. On a time and materials basis, if and only to the extent
compensation on a time and materials basis is expressly authorized by City in advance of
Contractor’s performance of the Work and subject to any not-to-exceed limit. Time and
materials compensation for increased costs or Extra Work (but not decreased costs or
deleted Work), will include allowed markup for overhead, profit, and other indirect costs,
calculated as the total of the following sums, the cumulative total of which may not
exceed the maximum markup rate of 15%:

(1) Alldirect labor costs provided by the Contractor, excluding superintendence,
project management, or administrative costs, plus 15% markup;

(2) All direct material costs provided by the Contractor, including sales tax, plus
15% markup;

(3) All direct plant and equipment rental costs provided by the Contractor, plus
15% markup;

(4) All direct additional subcontract costs plus 10% markup for Work performed
by Subcontractors; and

(5) Increased bond or insurance premium costs computed at 1.5% of total of the
previous four sums.

Unilateral Change Order. If the parties dispute the terms of a proposed Change Order,
including disputes over the amount of compensation or extension of time that Contractor
has requested, the value of deleted or changed Work, what constitutes Extra Work, or
guantities used, City may elect to issue a unilateral Change Order, directing performance
of the Work, and authorizing a change in the Contract Price or Contract Time for the
adjustment to compensation or time that the City believes is merited. Contractor’s sole
recourse to dispute the terms of a unilateral Change Order is to submit a timely Claim
pursuant to Article 12, below.

Non-Compliance Deemed Waiver. Contractor waives its entitlement to any increase in
the Contract Price or Contract Time if Contractor fails to fully comply with the provisions
of this Article. Contractor will not be paid for unauthorized Extra Work.

Article 7 - General Construction Provisions
Permits, Fees, Business License, and Taxes.

(A) Permits, Fees, and City Business License. Contractor must obtain and pay for
all permits, fees, or licenses required to perform the Work, including a City business
license. Contractor must cooperate with and provide notifications to all government
agencies with jurisdiction over the Project, as may be required. Contractor must provide
City with copies of all records of permits and permit applications, payment of required
fees, and any licenses required for the Work.

(B) Taxes. Contractor must pay for all taxes on labor, material and equipment,
except Federal Excise Tax to the extent that City is exempt from Federal Excise Tax.

Temporary Facilities. Contractor must provide, at Contractor’s sole expense, any and
all temporary facilities for the Project, including an onsite staging area for materials and
equipment, a field office, sanitary facilities, utilities, storage, scaffolds, barricades,
walkways, and any other temporary structure required to safely perform the Work along
with any incidental utility services. The location of all temporary facilities must be
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7.3

7.4

7.5

approved by the City prior to installation. Temporary facilities must be safe and adequate
for the intended use and installed and maintained in accordance with Laws and the
Contract Documents. Contractor must fence and screen the Project site and, if
applicable, any separate Worksites, including the staging area, and its operation must
minimize inconvenience to neighboring properties. Additional provisions pertaining to
temporary facilities may be included in the Specifications or Special Conditions.

(A) Utilities. Contractor must install and maintain the power, water, sewer and all
other utilities required for the Project site, including the piping, wiring, internet and wifi
connections, and any related equipment necessary to maintain the temporary facilities.

(B) Removal and Repair. Contractor must promptly remove all such temporary
facilities when they are no longer needed or upon completion of the Work, whichever
comes first. Contractor must promptly repair any damage to City’s property or to other
property caused by the installation, use, or removal of the temporary facilities, and must
promptly restore the property to its original or intended condition.

Noninterference and Site Management. Contractor must avoid interfering with City’s
use of its property at or adjacent to the Project site, including use of roadways, entrances,
parking areas, walkways, and structures. Contractor must also minimize disruption of
access to private property in the Project vicinity. Contractor must coordinate with affected
property owners, tenants, and businesses, and maintain some vehicle and pedestrian
access to their residences or properties at all times. Temporary access ramps, fencing or
other measures must be provided as needed. Before blocking access to a private
driveway or parking lot, Contractor must provide effective notice to the affected parties at
least 48 hours in advance of the pending closure and allow them to remove vehicles.
Private driveways, residences and parking lots must have access to a roadway during
non-Work hours.

(A) Offsite Acquisition. Unless otherwise provided by City, Contractor must
acquire, use and dispose of, at its sole expense, any Worksites, licenses, easements,
and temporary facilities necessary to access and perform the Work.

(B) Offsite Staging Area and Field Office. If additional space beyond the Project
site is needed, such as for the staging area or the field office, Contractor may need to
make arrangements with the nearby property owner(s) to secure the space. Before using
or occupying any property owned by a third party, Contractor must provide City with a
copy of the necessary license agreement, easement, or other written authorization from
the property owner, together with a written release from the property owner holding City
harmless from any related liability, in a form acceptable to the City Attorney.

© Traffic Management. Contractor must provide traffic management and traffic
controls as specified in the Contract Documents, as required by Laws, and as otherwise
required to ensure public and worker safety, and to avoid interference with public or
private operations or the normal flow of vehicular, bicycle, or pedestrian traffic.

Signs. No signs may be displayed on or about City’s property, except signage which is
required by Laws or by the Contract Documents, without City’s prior written approval as
to size, design, and location.

Project Site and Nearby Property Protections.

(A) General. Contractor is responsible at all times, on a 24-hour basis and at its sole
cost, for protecting the Work, the Project site, and the materials and equipment to be
incorporated into the Work, until the City has accepted the Project, excluding any
exceptions to acceptance, if any. Except as specifically authorized by City, Contractor
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must confine its operations to the area of the Project site indicated in the Plans and
Specifications. Contractor is liable for any damage caused by Contractor or its
Subcontractors to the Work, City’s property, the property of adjacent or nearby property
owners and the work or personal property of other contractors working for City, including
damage related to Contractor’s failure to adequately secure the Work or any Worksite.

(1) Subject to City’s approval, Contractor will provide and install safeguards to
protect the Work; any Worksite, including the Project site; City’s real or personal
property and the real or personal property of adjacent or nearby property owners,
including plant and tree protections.

(2) City wastewater systems may not be interrupted. If the Work disrupts existing
sewer facilities, Contractor must immediately notify City and establish a plan,
subject to City’s approval, to convey the sewage in closed conduits back into the
sanitary sewer system. Sewage must not be permitted to flow in trenches or be
covered by backfill.

(3) Contractor must remove with due care, and store at City’s request, any
objects or material from the Project site that City will salvage or reuse at another
location.

(4) If directed by Engineer, Contractor must promptly repair or replace any
property damage, as specified by the Engineer. However, acting in its sole
discretion, City may elect to have the property damage remedied otherwise, and
may deduct the cost to repair or replace the damaged property from payment
otherwise due to Contractor.

(5) Contractor will not permit any structure or infrastructure to be loaded in a
manner that will damage or endanger the integrity of the structure or
infrastructure.

(B) Securing Project Site. After completion of Work each day, Contractor must
secure the Project site and, to the extent feasible, make the area reasonably accessible
to the public unless City approves otherwise. All excess materials and equipment not
protected by approved traffic control devices must be relocated to the staging area or
demobilized. Trench spoils must be hauled off the Project site daily and open excavations
must be protected with steel plates. Contractor and Subcontractor personnel may not
occupy or use the Project site for any purpose during non-Work hours, except as may be
provided in the Contract Documents or pursuant to prior written authorization from City.

© Unforeseen Conditions. If Contractor encounters facilities, utilities, or other
unknown conditions not shown on or reasonably inferable from the Plans or apparent
from inspection of the Project site, Contractor must immediately notify the City and
promptly submit a Request for Information to obtain further directions from the Engineer.
Contractor must avoid taking any action which could cause damage to the facilities or
utilities pending further direction from the Engineer. The Engineer’s written response will
be final and binding on Contractor. If the Engineer’s subsequent direction to Contractor
affects Contractor’s cost or time to perform the Work, Contractor may submit a Change
Order request as set forth in Article 6 above.

(D) Support; Adjacent Properties. Contractor must provide, install, and maintain
all shoring, bracing, and underpinning necessary to provide support to City’s property and
adjacent properties and improvements thereon. Contractor must provide notifications to
adjacent property owners as may be required by Laws. See also, Section 7.15, Trenching
of Five Feet or More.
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(E) Notification of Property Damage. Contractor must immediately notify the City
of damage to any real or personal property resulting from Work on the Project. Contractor
must immediately provide a written report to City of any such property damage in excess
of $500 (based on estimated cost to repair or replace) within 24 hours of the occurrence.
The written report must include: (1) the location and nature of the damage, and the owner
of the property, if known; (2) the name and address of each employee of Contractor or
any Subcontractor involved in the damage; (3) a detailed description of the incident,
including precise location, time, and names and contact information for known witnesses;
and (4) a police or first responder report, if applicable. If Contractor is required to file an
accident report with another government agency, Contractor will provide a copy of the
report to City.

Materials and Equipment.

(A) General. Unless otherwise specified, all materials and equipment required for
the Work must be new, free from defects, and of the best grade for the intended purpose,
and furnished in sufficient quantities to ensure the proper and expeditious performance of
the Work. Contractor must employ measures to preserve the specified quality and fithess
of the materials and equipment. Unless otherwise specified, all materials and equipment
required for the Work are deemed to include all components required for complete
installation and intended operation and must be installed in accordance with the
manufacturer’s recommendations or instructions. Contractor is responsible for all
shipping, handling, and storage costs associated with the materials and equipment
required for the Work. Contractor is responsible for providing security and protecting the
Work and all of the required materials, supplies, tools and equipment at Contractor’s sole
cost until City has formally accepted the Project as set forth in Section 11.1, Final
Completion. Contractor will not assign, sell, mortgage, or hypothecate any materials or
equipment for the Project, or remove any materials or equipment that have been installed
or delivered.

(B) City-Provided. If the Work includes installation of materials or equipment to be
provided by City, Contractor is solely responsible for the proper examination, handling,
storage, and installation in accordance with the Contract Documents. Contractor must
notify City of any defects discovered in City-provided materials or equipment, sufficiently
in advance of scheduled use or installation to afford adequate time to procure
replacement materials or equipment as needed. Contractor is solely responsible for any
loss of or damage to such items which occurs while the items are in Contractor’s custody
and control, the cost of which may be offset from the Contract Price and deducted from
any payment(s) due to Contractor.

© Intellectual Property Rights. Contractor must, at its sole expense, obtain any
authorization or license required for use of patented or copyright-protected materials,
equipment, devices or processes that are incorporated into the Work. Contractor’s
indemnity obligations in Article 4 apply to any claimed violation of intellectual property
rights in violation of this provision.

Substitutions.

(A) “Or Equal.” Any Specification designating a material, product, or thing
(collectively, “item”) or service by specific brand or trade name, followed by the words “or
equal,” is intended only to indicate the quality and type of item or service desired, and
Contractor may request use of any equal item or service. Unless otherwise stated in the
Specifications, any reference to a specific brand or trade name for an item or service that
is used solely for the purpose of describing the type of item or service desired, will be
deemed to be followed by the words “or equal.” A substitution will only be approved if it is
a true “equal’ item or service in every aspect of design, function, and quality, as
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determined by City, including dimensions, weight, maintenance requirements, durability,
fit with other elements, and schedule impacts.

(B) Request for Substitution. A post-award request for substitution of an item or
service must be submitted in writing to the Engineer for approval in advance, within the
applicable time period provided in the Contract Documents. If no time period is specified,
the substitution request may be submitted any time within 35 days after the date of award
of the Contract, or sufficiently in advance of the time needed to avoid delay of the Work,
whichever is earlier.

© Substantiation. Any available data substantiating the proposed substitute as an
equal item or service must be submitted with the written request for substitution.
Contractor’s failure to timely provide all necessary substantiation, including any required
test results as soon as they are available, is grounds for rejection of the proposed
substitution, without further review.

(D) Burden of Proving Equality. Contractor has the burden of proving the equality
of the proposed substitution at Contractor’s sole cost. City has sole discretion to
determine whether a proposed substitution is equal, and City’s determination is final.

(E) Approval or Rejection. If the proposed substitution is approved, Contractor is
solely responsible for any additional costs or time associated with the substituted item or
service. If the proposed substitution is rejected, Contractor must, without delay, install the
item or use the service as specified by City.

(3] Contractor’s Obligations. City’s approval of a proposed substitution will not
relieve Contractor from any of its obligations under the Contract Documents. In the event
Contractor makes an unauthorized substitution, Contractor will be solely responsible for
all resulting cost impacts, including the cost of removal and replacement and the impact
to other design elements.

Testing and Inspection.

(A) General. All materials, equipment, and workmanship used in the Work are
subject to inspection and testing by City at all times and locations during construction
and/or fabrication and at any Worksite, including at shops and yards as well as at the
Project site. All manufacturers’ application or installation instructions must be provided to
the Inspector at least ten days prior to the first such application or installation. Contractor
must, at all times, make the Work available for testing or inspection. Neither City’s
inspection or testing of Work, nor its failure to do so, operate to waive or limit Contractor’s
duty to complete the Work in accordance with the Contract Documents.

(B) Scheduling and Notification. Contractor must cooperate with City in
coordinating the inspections and testing. Contractor must submit samples of materials, at
Contractor’s expense, and schedule all tests required by the Contract Documents in time
to avoid any delay to the progress of the Work. Contractor must notify the Engineer no
later than noon of the Working Day before any inspection or testing and must provide
timely notice to the other necessary parties as specified in the Contract Documents. If
Contractor schedules an inspection or test beyond regular Work hours, or on a Saturday,
Sunday, or recognized City holiday, Contractor must notify the Engineer at least two
Working Days in advance for approval. If approved, Contractor must reimburse City for
the cost of the overtime inspection or testing. Such costs, including the City’s hourly costs
for required personnel, may be deducted from payments otherwise due to Contractor.
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© Responsibility for Costs. City will bear the initial cost of inspection and testing
to be performed by independent testing consultants retained by City, subject to the
following exceptions:

(1) Contractor will be responsible for the costs of any subsequent tests which
are required to substantiate compliance with the Contract Documents, and any
associated remediation costs.

(2) Contractor will be responsible for inspection costs, at City’s hourly rates, for
inspection time lost because the Work is not ready or Contractor fails to appear
for a scheduled inspection.

(3) If any portion of the Work that is subject to inspection or testing is covered or
concealed by Contractor prior to the inspection or testing, Contractor will bear the
cost of making that portion of the Work available for the inspection or testing
required by the Contract Documents, and any associated repair or remediation
costs.

(4) Contractor is responsible for properly shoring all compaction test sites
deeper than five feet below grade, as required under Section 7.15 below.

(5) Any Work or material that is defective or fails to comply with the requirements
of the Contract Documents must be promptly repaired, removed, replaced, or
corrected by Contractor, at Contractor’s sole expense, even if that Work or
material was previously inspected or included in a progress payment.

(D) Contractor’s Obligations. Contractor is solely responsible for any delay
occasioned by remediation of defective or noncompliant Work or material. Inspection of
the Work does not in any way relieve Contractor of its obligations to perform the Work as
specified. Any Work done without the required inspection(s) will also be subject to
rejection by City.

(E) Distant Locations. If required off-site testing or inspection must be conducted
at a location more than 100 miles from the Project site, Contractor is solely responsible
for the additional travel costs required for testing and/or inspection at such locations.

(3] Final Inspection. The provisions of this Section 7.8 also apply to final inspection
under Article 11, Completion and Warranty Provisions.

Project Site Conditions and Maintenance. Contractor must at all times, on a 24-hour
basis and at its sole cost, maintain the Project site and staging and storage areas in
clean, neat, and sanitary condition and in compliance with all Laws pertaining to safety,
air quality, and dust control. Adequate toilets must be provided, and properly maintained
and serviced for all workers on the Project site, located in a suitably secluded area,
subject to City’s prior approval. Contractor must also, on a daily basis and at its sole cost,
remove and properly dispose of the debris and waste materials from the Project site.

(A) Air Emissions Control. Contractor must not discharge smoke or other air
contaminants into the atmosphere in violation of any Laws.

(B) Dust and Debris. Contractor must minimize and confine dust and debris
resulting from the Work. Contractor must abate dust nuisance by cleaning, sweeping, and
immediately sprinkling with water excavated areas of dirt or other materials prone to
cause dust, and within one hour after the Engineer notifies Contractor that an airborne
nuisance exists. The Engineer may direct that Contractor provide an approved water-
spraying truck for this purpose. If water is used for dust control, Contractor will only use
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the minimum necessary. Contractor must take all necessary steps to keep waste water
out of streets, gutters, or storm drains. See Section 7.19, Environmental Control. If City
determines that the dust control is not adequate, City may have the work done by others
and deduct the cost from the Contract Price. Contractor will immediately remove any
excess excavated material from the Project site and any dirt deposited on public streets.

© Clean up. Before discontinuing Work in an area, Contractor must clean the area
and remove all debris and waste along with the construction equipment, tools, machinery,
and surplus materials.

(1) Except as otherwise specified, all excess Project materials, and the materials
removed from existing improvements on the Project site with no salvage value or
intended reuse by City, will be Contractor’s property.

(2) Hauling trucks and other vehicles leaving the Project site must be cleaned of
exterior mud or dirt before traveling on City streets. Materials and loose debris
must be delivered and loaded to prevent dropping materials or debris. Contractor
must immediately remove spillage from hauling on any publicly traveled way.
Streets affected by Work on the Project must be kept clean by street sweeping.

(D) Disposal. Contractor must dispose of all Project debris and waste materials in a
safe and legal manner. Contractor may not burn or bury waste materials on the Project
site. Contractor will not allow any dirt, refuse, excavated material, surplus concrete or
mortar, or any associated washings, to be disposed of onto streets, into manholes or into
the storm drain system.

(E) Completion. At the completion of the Work, Contractor must remove from the
Project site all of its equipment, tools, surplus materials, waste materials and debris,
presenting a clean and neat appearance. Before demobilizing from the Project site,
Contractor must ensure that all surfaces are cleaned, sealed, waxed, or finished as
applicable, and that all marks, stains, paint splatters, and the like have been properly
removed from the completed Work and the surrounding areas. Contractor must ensure
that all parts of the construction are properly joined with the previously existing and
adjacent improvements and conditions. Contractor must provide all cutting, fitting and
patching needed to accomplish that requirement. Contractor must also repair or replace
all existing improvements that are damaged or removed during the Work, both on and off
the Project site, including curbs, sidewalks, driveways, fences, signs, utilities, street
surfaces and structures. Repairs and replacements must be at least equal to the
previously existing improvements, and the condition, finish and dimensions must match
the previously existing improvements. Contractor must restore to original condition all
property or items that are not designated for alteration under the Contract Documents
and leave each Worksite clean and ready for occupancy or use by City.

(3] Non-Compliance. If Contractor fails to comply with its maintenance and cleanup
obligations or any City clean up order, City may, acting in its sole discretion, elect to
suspend the Work until the condition(s) is corrected with no increase in the Contract Time
or Contract Price, or undertake appropriate cleanup measures without further notice and
deduct the cost from any amounts due or to become due to Contractor.

Instructions and Manuals. Contractor must provide to City three copies each of all
instructions and manuals required by the Contract Documents, unless otherwise
specified. These must be complete as to drawings, details, parts lists, performance data,
and other information that may be required for City to easily maintain and service the
materials and equipment installed for this Project.
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(A) Submittal Requirements. All manufacturers’ application or installation
instructions must be provided to City at least ten days prior to the first such application.
The instructions and manuals, along with any required guarantees, must be delivered to
City for review.

(B) Training. Contractor or its Subcontractors must train City’s personnel in the
operation and maintenance of any complex equipment or systems as a condition
precedent to Final Completion, if required in the Contract Documents.

As-built Drawings. Contractor and its Subcontractors must prepare and maintain at the
Project site a detailed, complete and accurate as-built set of the Plans which will be used
solely for the purpose of recording changes made in any portion of the original Plans in
order to create accurate record drawings at the end of the Project.

(A) Duty to Update. The as-built drawings must be updated as changes occur, on a
daily basis if necessary. City may withhold the estimated cost for City to have the as-built
drawings prepared from payments otherwise due to Contractor, until the as-built drawings
are brought up to date to the satisfaction of City. Actual locations to scale must be
identified on the as-built drawings for all runs of mechanical and electrical work, including
all site utilities installed underground, in walls, floors, or otherwise concealed. Deviations
from the original Plans must be shown in detail. The exact location of all main runs,
whether piping, conduit, ductwork or drain lines, must be shown by dimension and
elevation. The location of all buried pipelines, appurtenances, or other improvements
must be represented by coordinates and by the horizontal distance from visible above-
ground improvements.

(B) Final Completion. Contractor must verify that all changes in the Work are
depicted in the as-built drawings and must deliver the complete set of as-built drawings to
the Engineer for review and acceptance as a condition precedent to Final Completion
and Final Payment.

Existing Utilities.

(A) General. The Work may be performed in developed, urban areas with existing
utilities, both above and below ground, including utilities identified in the Contract
Documents or in other informational documents or records. Contractor must take due
care to locate identified or reasonably identifiable utilities before proceeding with
trenching, excavation, or any other activity that could damage or disrupt existing utilities.
This may include excavation with small equipment, potholing, or hand excavation, and, if
practical, using white paint or other suitable markings to delineate the area to be
excavated. Except as otherwise provided herein, Contractor will be responsible for costs
resulting from damage to identified or reasonably identifiable utilities due to Contractor’s
negligence or failure to comply with the Contract Documents, including the requirements
in this Article 7.

(B) Unidentified Utilities. Pursuant to Government Code § 4215, if, during the
performance of the Work, Contractor discovers utility facilities not identified by City in the
Contract Documents, Contractor must immediately provide written notice to City and the
utility. City assumes responsibility for the timely removal, relocation, or protection of
existing main or trunkline utility facilities located on the Project site if those utilities are not
identified in the Contract Documents. Contractor will be compensated in accordance with
the provisions of the Contract Documents for the costs of locating, repairing damage not
due to Contractor’s failure to exercise reasonable care, and removing or relocating utility
facilities not indicated in the Plans or Specifications with reasonable accuracy, and for
equipment on the Project necessarily idled during such work. Contractor will not be
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assessed liquidated damages for delay in completion of the Work, to the extent the delay
was caused by City’s failure to provide for removal or relocation of the utility facilities.

Notice of Excavation. Contractor must comply with all applicable requirements in
Government Code 88 4216 through 4216.5, which are incorporated by reference herein.
Government Code § 4216.2 requires that, except in an emergency, Contractor must
contact the appropriate regional notification center, or Underground Services Alert, at
least two working days, but not more than 14 calendar days, before starting any
excavation if the excavation will be conducted in an area that is known, or reasonably
should be known, to contain subsurface installations. Contractor may not begin
excavation until it has obtained and submitted to Engineer an inquiry identification
number from Underground Services Alert.

Trenching and Excavations of Four Feet or More. As required by Public Contract
Code § 7104, if the Work includes digging trenches or other excavations that extend
deeper than four feet below the surface, the provisions in this Section apply to the Work
and the Project.

(A) Duty to Notify. Contractor must promptly, and before the following conditions
are disturbed, provide written notice to City if Contractor finds any of the following
conditions:

(1) Material that Contractor believes may be a hazardous waste, as defined in 8§
25117 of the Health and Safety Code, that is required to be removed to a Class I,
Class Il, or Class Il disposal site in accordance with the provisions of existing
Laws;

(2) Subsurface or latent physical conditions at the Project site differing from
those indicated by information about the Project site made available to bidders
prior to the deadline for submitting bids; or

(3) Unknown physical conditions at the Project site of any unusual nature,
materially different from those ordinarily encountered and generally recognized
as inherent in work of the character required by the Contract Documents.

(B) City Investigation. City will promptly investigate the conditions and if City finds
that the conditions materially differ from those indicated, apparent, or reasonably inferred
from information about the Project site made available to bidders, or involve hazardous
waste, and cause a decrease or increase in Contractor’s cost of, or the time required for,
performance of any part of the Work, City will issue a Change Order.

© Disputes. Inthe event that a dispute arises between City and Contractor
regarding any of the conditions specified in subsection (B) above, or the terms of a
Change Order issued by City, Contractor will not be excused from completing the Work
within the Contract Time, but must proceed with all Work to be performed under the
Contract. Contractor will retain any and all rights provided either by the Contract or by
Laws which pertain to the resolution of disputes between Contractor and City.

Trenching of Five Feet or More. As required by Labor Code § 6705, if the Contract
Price exceeds $25,000 and the Work includes the excavation of any trench or trenches of
five feet or more in depth, a detailed plan must be submitted to City for acceptance in
advance of the excavation. The detailed plan must show the design of shoring, bracing,
sloping, or other provisions to be made for worker protection from the hazard of caving
ground during the excavation. If the plan varies from the shoring system standards, it
must be prepared by a California registered civil or structural engineer. Use of a shoring,
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sloping, or protective system less effective than that required by the Construction Safety
Orders is prohibited.

New Utility Connections. Except as otherwise specified, City will pay connection
charges and meter costs for new permanent utilities required by the Contract Documents,
if any. Contractor must notify City sufficiently in advance of the time needed to request
service from each utility provider so that connections and services are initiated in
accordance with the Project schedule.

Lines and Grades. Contractor is required to use any benchmark provided by the
Engineer. Unless otherwise specified in the Contract Documents, Contractor must
provide all lines and grades required to execute the Work. Contractor must also provide,
preserve, and replace if necessary, all construction stakes required for the Project. All
stakes or marks must be set by a California licensed surveyor or a California registered
civil engineer. Contractor must notify the Engineer of any discrepancies found between
Contractor’s staking and grading and information provided by the Contract Documents.
Upon completion, all Work must conform to the lines, elevations, and grades shown in
the Plans, including any changes directed by a Change Order.

Historic or Archeological Iltems.

(A) Contractor’s Obligations. Contractor must ensure that all persons performing
Work at the Project site are required to immediately notify the Project Manager, upon
discovery of any potential historic or archeological items, including historic or prehistoric
ruins, a burial ground, archaeological or vertebrate paleontological site, including
fossilized footprints or other archeological, paleontological or historical feature on the
Project site (collectively, “Historic or Archeological ltems”).

(B) Discovery; Cessation of Work. Upon discovery of any potential Historic or
Archeological Items, Work must be stopped within an 85-foot radius of the find and may
not resume until authorized in writing by City. If required by City, Contractor must assist in
protecting or recovering the Historic or Archeological Items, with any such assistance to
be compensated as Extra Work on a time and materials basis under Article 6, Contract
Modification. At City’s discretion, a suspension of Work required due to discovery of
Historic or Archeological Items may be treated as Excusable Delay pursuant to Article 5,
or as a suspension for convenience under Article 13.

Environmental Control. Contractor must not pollute any drainage course or its tributary
inlets with fuels, oils, bitumens, acids, insecticides, herbicides or other harmful materials.
Contractor must prevent the release of any hazardous material or hazardous waste into
the soil or groundwater, and prevent the unlawful discharge of pollutants into City’s storm
drain system and watercourses as required below. Contractor and its Subcontractors
must at all times in the performance of the Work comply with all Laws concerning
pollution of waterways.

(A) Stormwater Permit. Contractor must comply with all applicable conditions of
the State Water Resources Control Board National Pollutant Discharge Elimination
System General Permit for Waste Discharge Requirements for Discharges of Stormwater
Runoff Associated with Construction Activity (“Stormwater Permit”).

(B) Contractor’s Obligations. |If required for the Work, a copy of the Stormwater
Permit is on file in City’s principal administrative offices, and Contractor must comply with
it without adjustment of the Contract Price or the Contract Time. Contractor must timely
and completely submit required reports and monitoring information required by the
conditions of the Stormwater Permit. Contractor also must comply with all other Laws
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governing discharge of stormwater, including applicable municipal stormwater
management programs.

Noise Control. Contractor must comply with all applicable noise control Laws. Noise
control requirements apply to all equipment used for the Work or related to the Work,
including trucks, transit mixers or transient equipment that may or may not be owned by
Contractor.

Mined Materials. Pursuant to the Surface Mining and Reclamation Act of 1975, Public
Resources Code § 2710 et seq., any purchase of mined materials, such as construction
aggregate, sand, gravel, crushed stone, road base, fill materials, and any other mineral
materials must originate from a surface mining operation included on the AB 3098 List,
which is available online at:
ftp://ftp.consrv.ca.gov/pub/omr/AB3098%20List/AB3908List.pdf.

Article 8 - Payment

Schedule of Values. Prior to submitting its first application for payment, Contractor must
prepare and submit to the Project Manager a schedule of values apportioned to the
various divisions and phases of the Work, including mobilization and demobilization. If a
Bid Schedule was submitted with Contractor’s bid, the amounts in the schedule of values
must be consistent with the Bid Schedule. Each line item contained in the schedule of
values must be assigned a value such that the total of all items equals the Contract Price.
The items must be sufficiently detailed to enable accurate evaluation of the percentage of
completion claimed in each application for payment, and the assigned value consistent
with any itemized or unit pricing submitted with Contractor’s bid.

(A) Measurements for Unit Price Work. Materials and items of Work to be paid for
on the basis of unit pricing will be measured according to the methods specified in the
Contract Documents.

(B) Deleted or Reduced Work. Contractor will not be compensated for Work that
City has deleted or reduced in scope, except for any labor, material or equipment costs
for such Work that Contractor reasonably incurred before Contractor learned that the
Work could be deleted or reduced. Contractor will only be compensated for those actual,
direct and documented costs incurred, and will not be entitled to any mark up for
overhead or lost profits.

Progress Payments. Following the last day of each month, or as otherwise required by
the Special Conditions or Specifications, Contractor will submit to the Project Manager a
monthly application for payment for Work performed during the preceding month based
on the estimated value of the Work performed during that preceding month.

(A) Application for Payment. Each application for payment must be itemized to
include labor, materials, and equipment incorporated into the Work, and materials and
equipment delivered to the Project site, as well as authorized and approved Change
Orders. Each payment application must be supported by the unit prices submitted with
Contractor’s Bid Schedule and/or schedule of values and any other substantiating data
required by the Contract Documents.

(B) Payment of Undisputed Amounts. City will pay the undisputed amount due
within 30 days after Contractor has submitted a complete and accurate payment
application, subject to Public Contract Code § 20104.50. City will deduct a percentage
from each progress payment as retention, as set forth in Section 8.5, below, and may
withhold additional amounts as set forth in Section 8.3, below.
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8.3 Adjustment of Payment Application. City may adjust or reject the amount requested in
a payment application, including application for Final Payment, in whole or in part, if the
amount requested is disputed or unsubstantiated. Contractor will be notified in writing of
the basis for the modification to the amount requested. City may also deduct or withhold
from payment otherwise due based upon any of the circumstances and amounts listed
below. Sums withheld from payment otherwise due will be released when the basis for
that withholding has been remedied and no longer exists.

(A) For Contractor’s unexcused failure to perform the Work as required by the
Contract Documents, including correction or completion of punch list items, City may
withhold or deduct an amount based on the City’s estimated cost to correct or complete
the Work.

(B) For loss or damage caused by Contractor or its Subcontractors arising out of or
relating to performance of the Work or any failure to protect the Project site, City may
deduct an amount based on the estimated cost to repair or replace.

© For Contractor’s failure to pay its Subcontractors and suppliers when payment is
due, City may withhold an amount equal to the total of past due payments and may opt to
pay that amount separately via joint check pursuant to Section 8.6(B), Joint Checks.

(D) For Contractor’s failure to timely correct rejected, nonconforming, or defective
Work, City may withhold or deduct an amount based on the City’s estimated cost to
correct or complete the Work.

(E) For any unreleased stop notice, City may withhold 125% of the amount claimed.

(3] For Contractor’s failure to submit any required schedule or schedule update in
the manner and within the time specified in the Contract Documents, City may withhold
an amount equal to five percent of the total amount requested until Contractor complies
with its schedule submittal obligations.

(G) For Contractor’s failure to maintain or submit as-built documents in the manner
and within the time specified in the Contract Documents, City may withhold or deduct an
amount based on the City’s cost to prepare the as-builts.

(H) For Work performed without Shop Drawings that have been accepted by City,
when accepted Shop Drawings are required before proceeding with the Work, City may
deduct an amount based on the estimated cost to correct unsatisfactory Work or
diminution in value.

()] For fines, payments, or penalties assessed under the Labor Code, City may
deduct from payments due to Contractor as required by Laws and as directed by the
Division of Labor Standards Enforcement.

(@)] For any other costs or charges that may be withheld or deducted from payments
to Contractor, as provided in the Contract Documents, including liquidated damages, City
may withhold or deduct such amounts from payment otherwise due to Contractor.

8.4 Early Occupancy. Neither City’s payment of progress payments nor its partial or full use
or occupancy of the Project constitutes acceptance of any part of the Work.

8.5 Retention. City will retain five percent of the full amount due on each progress payment
(i.e., the amount due before any withholding or deductions pursuant to Section 8.3,
Adjustment of Payment Application), or the percentage stated in the Notice Inviting Bids,
whichever is greater, as retention to ensure full and satisfactory performance of the Work.
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Contractor is not entitled to any reduction in the rate of withholding at any time, nor to
release of any retention before 35 days following City’s acceptance of the Project.

(A) Substitution of Securities. As provided by Public Contract Code § 22300,
Contractor may request in writing that it be allowed, at its sole expense, to substitute
securities for the retention withheld by City. Any escrow agreement entered into pursuant
to this provision must fully comply with Public Contract Code § 22300 and will be subject
to approval as to form by City’s legal counsel. If City exercises its right to draw upon such
securities in the event of default pursuant to section (7) of the statutory Escrow
Agreement for Security Deposits in Lieu of Retention, pursuant to subdivision (f) of Public
Contract Code § 22300 (“Escrow Agreement”), and if Contractor disputes that it is in
default, its sole remedy is to comply with the dispute resolution procedures in Article 12
and the provisions therein. It is agreed that for purposes of this paragraph, an event of
default includes City’s rights pursuant to these Contract Documents to withhold or deduct
sums from retention, including withholding or deduction for liquidated damages,
incomplete or defective Work, stop payment notices, or backcharges. It is further agreed
that if any individual authorized to give or receive written notice on behalf of a party
pursuant to section (10) of the Escrow Agreement are unavailable to give or receive
notice on behalf of that party due to separation from employment, retirement, death, or
other circumstances, the successor or delegee of the named individual is deemed to be
the individual authorized to give or receive notice pursuant to section (10) of the Escrow
Agreement.

(B) Release of Undisputed Retention. All undisputed retention, less any amounts
that may be assessed as liquidated damages, retained for stop notices, or otherwise
withheld pursuant to Section 8.3, Adjustment of Payment Application, will be released as
Final Payment to Contractor no sooner than 35 days following recordation of the notice of
completion, and no later than 60 days following acceptance of the Project by City’'s
governing body or authorized designee pursuant to Section 11.1(C), Acceptance, or, if
the Project has not been accepted, no later than 60 days after the Project is otherwise
considered complete pursuant to Public Contract Code § 7107(c).

Payment to Subcontractors and Suppliers. Each month, Contractor must promptly
pay each Subcontractor and supplier the value of the portion of labor, materials, and
equipment incorporated into the Work or delivered to the Project site by the
Subcontractor or supplier during the preceding month. Such payments must be made in
accordance with the requirements of Laws pertaining to such payments, and those of the
Contract Documents and applicable subcontract or supplier contract.

(A) Withholding for Stop Notice. Pursuant to Civil Code 8§ 9358, City will withhold
125% of the amount claimed by an unreleased stop notice, a portion of which may be
retained by City for the costs incurred in handling the stop notice claim, including
attorneys’ fees and costs, as authorized by law.

(B) Joint Checks. City reserves the right, acting in its sole discretion, to issue joint
checks made payable to Contractor and a Subcontractor or supplier, if City determines
this is necessary to ensure fair and timely payment for a Subcontractor or supplier who
has provided services or goods for the Project. As a condition to release of payment by a
joint check, the joint check payees may be required to execute a joint check agreement in
a form provided or approved by the City Attorney’s Office. The joint check payees will be
jointly and severally responsible for the allocation and disbursement of funds paid by joint
check. Payment by joint check will not be construed to create a contractual relationship
between City and a Subcontractor or supplier of any tier beyond the scope of the joint
check agreement.

Bridgeway Slide Repair Project 2022 Form GENERAL CONDITIONS
07.01.001 Page 62



8.7

8.8

8.9

9.1

9.2

Final Payment. Contractor’s application for Final Payment must comply with the
requirements for submitting an application for a progress payment as stated in Section
8.2, above. Corrections to previous progress payments, including adjustments to
estimated quantities for unit priced items, may be included in the Final Payment. If
Contractor fails to submit a timely application for Final Payment, City reserves the right to
unilaterally process and issue Final Payment without an application from Contractor in
order to close out the Project. For the purposes of determining the deadline for Claim
submission pursuant to Article 12, the date of Final Payment is deemed to be the date
that City acts to release undisputed retention as final payment to Contractor, or otherwise
provides written notice to Contractor of Final Payment or that no undisputed funds remain
available for Final Payment due to offsetting withholdings or deductions pursuant to
Section 8.3, Adjustment of Payment Application. If the amount due from Contractor to
City exceeds the amount of Final Payment, City retains the right to recover the balance
from Contractor or its sureties.

Release of Claims. City may, at any time, require that payment of the undisputed
portion of any progress payment or Final Payment be contingent upon Contractor
furnishing City with a written waiver and release of all claims against City arising from or
related to the portion of Work covered by those undisputed amounts subject to the
limitations of Public Contract Code § 7100. Any disputed amounts may be specifically
excluded from the release.

Warranty of Title. Contractor warrants that title to all work, materials, or equipment
incorporated into the Work and included in a request for payment will pass over to City
free of any claims, liens, or encumbrances upon payment to Contractor.

Article 9 - Labor Provisions

Discrimination Prohibited. Discrimination against any prospective or present employee
engaged in the Work on grounds of race, color, ancestry, national origin, ethnicity,
religion, sex, sexual orientation, age, disability, or marital status is strictly prohibited.
Contractor and its Subcontractors are required to comply with all applicable Laws
prohibiting discrimination, including the California Fair Employment and Housing Act
(Govt. Code § 12900 et seq.), Government Code § 11135, and Labor Code 88 1735,
1777.5, 1777.6, and 3077.5.

Labor Code Requirements.

(A) Eight Hour Day. Pursuant to Labor Code § 1810, eight hours of labor constitute
a legal day’s work under this Contract.

(B) Penalty. Pursuant to Labor Code § 1813, Contractor will forfeit to City as a
penalty, the sum of $25.00 for each day during which a worker employed by Contractor
or any Subcontractor is required or permitted to work more than eight hours in any one
calendar day or more than 40 hours per calendar week, except if such workers are paid
overtime under Labor Code § 1815.

© Apprentices. Contractor is responsible for compliance with the requirements
governing employment and payment of apprentices, as set forth in Labor Code § 1777.5,
which is fully incorporated by reference.

(D) Notices. Pursuant to Labor Code § 1771.4, Contractor is required to post all job
site notices prescribed by Laws.
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Prevailing Wages. Each worker performing Work under this Contract that is covered
under Labor Code 88 1720 or 1720.9, including cleanup at the Project site, must be paid
at a rate not less than the prevailing wage as defined in 8§ 1771 and 1774 of the Labor
Code. The prevailing wage rates are on file with the City and available online at
http://www.dir.ca.gov/dlsr. Contractor must post a copy of the applicable prevailing rates
at the Project site.

(A) Penalties. Pursuant to Labor Code 8§ 1775, Contractor and any Subcontractor
will forfeit to City as a penalty up to $200.00 for each calendar day, or portion thereof, for
each worker paid less than the applicable prevailing wage rate. Contractor must also pay
each worker the difference between the applicable prevailing wage rate and the amount
actually paid to that worker.

(B) Federal Requirements. If this Project is subject to federal prevailing wage
requirements in addition to California prevailing wage requirements, Contractor and its
Subcontractors are required to pay the higher of the currently applicable state or federal
prevailing wage rates.

Payroll Records. Contractor must comply with the provisions of Labor Code 88 1771.4,
1776, and 1812 and all implementing regulations, which are fully incorporated by this
reference, including requirements for monthly electronic submission of payroll records to
the DIR.

(A) Contractor and Subcontractor Obligations. Contractor and each
Subcontractor must keep accurate payroll records, showing the name, address, social
security number, work classification, straight time and overtime hours worked each day
and week, and the actual per diem wages paid to each journeyman, apprentice, worker,
or other employee employed in connection with the Work. Each payroll record must
contain or be verified by a written declaration that it is made under penalty of perjury,
stating both of the following:

(1) The information contained in the payroll record is true and correct; and

(2) Contractor or the Subcontractor has complied with the requirements of Labor
Code 88 1771, 1811, and 1815 for any Work performed by its employees on the
Project.

(B) Certified Record. A certified copy of an employee’s payroll record must be
made available for inspection or furnished to the employee or his or her authorized
representative on request, to City, to the Division of Labor Standards Enforcement, to the
Division of Apprenticeship Standards of the DIR, and as further required by the Labor
Code.

© Enforcement. Upon notice of noncompliance with Labor Code § 1776,
Contractor or Subcontractor has ten days in which to comply with the requirements of this
section. If Contractor or Subcontractor fails to do so within the ten-day period, Contractor
or Subcontractor will forfeit a penalty of $100.00 per day, or portion thereof, for each
worker for whom compliance is required, until strict compliance is achieved. Upon
request by the Division of Apprenticeship Standards, or the Division of Labor Standards
Enforcement, these penalties will be withheld from payments then due to Contractor.

Labor Compliance. Pursuantto Labor Code § 1771.4, the Contract for this Project is
subject to compliance monitoring and enforcement by the DIR.
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Article 10 - Safety Provisions

Safety Precautions and Programs. Contractor and its Subcontractors are fully
responsible for safety precautions and programs, and for the safety of persons and
property in the performance of the Work. Contractor and its Subcontractors must at all
times comply with all applicable health and safety Laws and seek to avoid injury, loss, or
damage to persons or property by taking reasonable steps to protect its employees and
other persons at any Worksite, materials and equipment stored on or off site, and
property at or adjacent to any Worksite.

(A) Reporting Requirements. Contractor must immediately notify the City of any
death, serious injury or illness resulting from Work on the Project. Contractor must
immediately provide a written report to City of each recordable accident or injury
occurring at any Worksite within 24 hours of the occurrence. The written report must
include: (1) the name and address of the injured or deceased person; (2) the name and
address of each employee of Contractor or of any Subcontractor involved in the incident;
(3) a detailed description of the incident, including precise location, time, and hames and
contact information for known witnesses; and (4) a police or first responder report, if
applicable. If Contractor is required to file an accident report with a government agency,
Contractor will provide a copy of the report to City.

(B) Legal Compliance. Contractor’s safety program must comply with the
applicable legal and regulatory requirements. Contractor must provide City with copies of
all notices required by Laws.

© Contractor’s Obligations. Any damage or loss caused by Contractor arising
from the Work which is not insured under property insurance must be promptly remedied
by Contractor.

(D) Remedies. If City determines, in its sole discretion, that any part of the Work or
Project site is unsafe, City may, without assuming responsibility for Contractor’s safety
program, require Contractor or its Subcontractor to cease performance of the Work or to
take corrective measures to City’s satisfaction. If Contractor fails to promptly take the
required corrective measures, City may perform them and deduct the cost from the
Contract Price. Contractor agrees it is not entitled to submit a Claim for damages, for an
increase in Contract Price, or for a change in Contract Time based on Contractor’s
compliance with City’s request for corrective measures pursuant to this provision.

Hazardous Materials. Unless otherwise specified in the Contract Documents, this
Contract does not include the removal, handling, or disturbance of any asbestos or other
Hazardous Materials. If Contractor encounters materials on the Project site that
Contractor reasonably believes to be asbestos or other Hazardous Materials, and the
asbestos or other Hazardous Materials have not been rendered harmless, Contractor
may continue Work in unaffected areas reasonably believed to be safe, but must
immediately cease work on the area affected and report the condition to City. No
asbestos, asbestos-containing products or other Hazardous Materials may be used in
performance of the Work.

Material Safety. Contractor is solely responsible for complying with § 5194 of Title 8 of
the California Code of Regulations, including by providing information to Contractor’s
employees about any hazardous chemicals to which they may be exposed in the course
of the Work. A hazard communication program and other forms of warning and training
about such exposure must be used. Contractor must also maintain Safety Data Sheets
(“SDS”) at the Project site, as required by Laws, for materials or substances used or
consumed in the performance of the Work. The SDS will be accessible and available to
Contractor’s employees, Subcontractors, and City.
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(A) Contractor Obligations. Contractor is solely responsible for the proper
delivery, handling, use, storage, removal, and disposal of all materials brought to the
Project site and/or used in the performance of the Work. Contractor must notify the
Engineer if a specified product or material cannot be used safely.

(B) Labeling. Contractor must ensure proper labeling on any material brought onto
the Project site so that any persons working with or in the vicinity of the material may be
informed as to the identity of the material, any potential hazards, and requirements for
proper handling, protections, and disposal.

Hazardous Condition. Contractor is solely responsible for determining whether a
hazardous condition exists or is created during the course of the Work, involving a risk of
bodily harm to any person or risk of damage to any property. If a hazardous condition
exists or is created, Contractor must take all precautions necessary to address the
condition and ensure that the Work progresses safely under the circumstances.
Hazardous conditions may result from, but are not limited to, use of specified materials or
equipment, the Work location, the Project site condition, the method of construction, or
the way any Work must be performed.

Emergencies. In an emergency affecting the safety or protection of persons, Work, or
property at or adjacent to any Worksite, Contractor must take reasonable and prompt
actions to prevent damage, injury, or loss, without prior authorization from the City if,
under the circumstances, there is inadequate time to seek prior authorization from the
City.

Article 11 - Completion and Warranty Provisions
Final Completion.

(A) Final Inspection and Punch List. When the Work required by this Contract is
fully performed, Contractor must provide written notification to City requesting final
inspection. The Engineer will schedule the date and time for final inspection, which must
include Contractor’s primary representative for this Project and its superintendent. Based
on that inspection, City will prepare a punch list of any items that are incomplete, missing,
defective, incorrectly installed, or otherwise not compliant with the Contract Documents.
The punch list to Contractor will specify the time by which all of the punch list items must
be completed or corrected. The punch list may include City’s estimated cost to complete
each punch list item if Contractor fails to do so within the specified time. The omission of
any non-compliant item from a punch list will not relieve Contractor from fulfilling all
requirements of the Contract Documents. Contractor’s failure to complete any punch list
item within the time specified in the punch list will not waive or abridge its warranty
obligations for any such items that must be completed by the City or by a third party
retained by the City due to Contractor’s failure to timely complete any such outstanding
item.

(B) Requirements for Final Completion. Final Completion will be achieved upon
completion or correction of all punch list items, as verified by City’s further inspection, and
upon satisfaction of all other Contract requirements, including any commissioning
required under the Contract Documents and submission of all final submittals, including
instructions and manuals as required under Section 7.10, and complete, final as-built
drawings as required under Section 7.11, all to City’s satisfaction.

© Acceptance. The Project will be considered accepted upon City Council action
during a public meeting to accept the Project, unless the Engineer is authorized to accept
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the Project, in which case the Project will be considered accepted upon the date of the
Engineer’s issuance of a written notice of acceptance. In order to avoid delay of Project
close out, the City may elect, acting in its sole discretion, to accept the Project as
complete subject to exceptions for punch list items that are not completed within the time
specified in the punch list.

(D) Final Payment and Release of Retention. Final Payment and release of
retention, less any sums withheld pursuant to the provisions of the Contract Documents,
will not be made sooner than 35 days after recordation of the notice of completion. If
Contractor fails to complete all of the punch list items within the specified time, City may
withhold up to 150% of City’s estimated cost to complete each of the remaining items
from Final Payment and may use the withheld retention to pay for the costs to self-
perform the outstanding items or to retain a third party to complete any such outstanding
punch list item.

11.2  Warranty.

(A) General. Contractor warrants that all materials and equipment will be new
unless otherwise specified, of good quality, in conformance with the Contract Documents,
and free from defective workmanship and materials. Contractor further warrants that the
Work will be free from material defects not intrinsic in the design or materials required in
the Contract Documents. Contractor warrants that materials or items incorporated into
the Work comply with the requirements and standards in the Contract Documents,
including compliance with Laws, and that any Hazardous Materials encountered or used
were handled as required by Laws. At City’s request, Contractor must furnish satisfactory
evidence of the quality and type of materials and equipment furnished. Contractor’s
warranty does not extend to damage caused by normal wear and tear, or improper use or
maintenance.

(B) Warranty Period. Contractor's warranty must guarantee its Work for a period of
one year from the date of Project acceptance (the “Warranty Period”), except when a
longer guarantee is provided by a supplier or manufacturer or is required by the
Specifications or Special Conditions. Contractor must obtain from its Subcontractors,
suppliers and manufacturers any special or extended warranties required by the Contract
Documents.

© Warranty Documents. As a condition precedent to Final Completion,
Contractor must supply City with all warranty and guarantee documents relevant to
equipment and materials incorporated into the Work and guaranteed by their suppliers or
manufacturers.

(D) Subcontractors. The warranty obligations in the Contract Documents apply to
Work performed by Contractor and its Subcontractors, and Contractor agrees to be co-
guarantor of such Work.

(E) Contractor’s Obligations. Upon written notice from City to Contractor of any
defect in the Work discovered during the Warranty Period, Contractor or its responsible
Subcontractor must promptly correct the defective Work at its own cost. Contractor’s
obligation to correct defects discovered during the Warranty Period will continue past the
expiration of the Warranty Period as to any defects in Work for which Contractor was
notified prior to expiration of the Warranty Period. Work performed during the Warranty
Period (“Warranty Work”) will be subject to the warranty provisions in this Section 11.2 for
a one-year period that begins upon completion of such Warranty Work to City’s
satisfaction.
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(3] City’s Remedies. If Contractor or its responsible Subcontractor fails to correct
defective Work within ten days following notice by City, or sooner if required by the
circumstances, City may correct the defects to conform with the Contract Documents at
Contractor’s sole expense. Contractor must reimburse City for its costs in accordance
with subsection (H), below.

(G) Emergency Repairs. In cases of emergency where any delay in correcting
defective Work could cause harm, loss or damage, City may immediately correct the
defects to conform with the Contract Documents at Contractor’s sole expense. Contractor
or its surety must reimburse City for its costs in accordance with subsection (H), below.

(H) Reimbursement. Contractor must reimburse City for its costs to repair under
subsections (F) or (G), above, within 30 days following City’s submission of a demand for
payment pursuant to this provision. If City is required to initiate legal action to compel
Contractor’s compliance with this provision, and City is the prevailing party in such action,
Contractor and its surety are solely responsible for all of City’s attorney’s fees and legal
costs expended to enforce Contractor’s warranty obligations herein, in addition to any
and all costs City incurs to correct the defective Work.

Use Prior to Final Completion. City reserves the right to occupy or make use of the
Project, or any portions of the Project, prior to Final Completion if City has determined
that the Project or portion of it is in a condition suitable for the proposed occupation or
use, and that it is in its best interest to occupy or make use of the Project, or any portions
of it, prior to Final Completion.

(A) Non-Waiver. Occupation or use of the Project, in whole or in part, prior to Final
Completion will not operate as acceptance of the Work or any portion of it, nor will it
operate as a waiver of any of City’s rights or Contractor’s duties pursuant to these
Contract Documents, and will not affect nor bear on the determination of the time of
substantial completion with respect to any statute of repose pertaining to the time for
filing an action for construction defect.

(B) City’s Responsibility. City will be responsible for the cost of maintenance and
repairs due to normal wear and tear with respect to those portions of the Project that are
being occupied or used before Final Completion. The Contract Price or the Contract Time
may be adjusted pursuant to the applicable provisions of these Contract Documents if,
and only to the extent that, any occupation or use under this Section actually adds to
Contractor’s cost or time to complete the Work within the Contract Time.

Substantial Completion. For purposes of determining “substantial completion” with
respect to any statute of repose pertaining to the time for filing an action for construction
defect, “substantial completion” is deemed to mean the last date that Contractor or any
Subcontractor performs Work on the Project prior to City acceptance of the Project,
except for warranty work performed under this Article.

Article 12 - Dispute Resolution

Claims. This Article applies to and provides the exclusive procedures for any Claim
arising from or related to the Contract or performance of the Work.

(A) Definition. “Claim” means a separate demand by Contractor, submitted in
writing by registered or certified mail with return receipt requested, for a change in the
Contract Time, including a time extension or relief from liquidated damages, or a change
in the Contract Price, when the demand has previously been submitted to City in
accordance with the requirements of the Contract Documents, and which has been
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rejected or disputed by City, in whole or in part. A Claim may also include that portion of a
unilateral Change Order that is disputed by the Contractor.

(B) Limitations. A Claim may only include the portion of a previously rejected
demand that remains in dispute between Contractor and City. With the exception of any
dispute regarding the amount of money actually paid to Contractor as Final Payment,
Contractor is not entitled to submit a Claim demanding a change in the Contract Time or
the Contract Price, which has not previously been submitted to City in full compliance
with Article 5 and Article 6, and subsequently rejected in whole or in part by City.

© Scope of Article. This Article is intended to provide the exclusive procedures for
submission and resolution of Claims of any amount and applies in addition to the
provisions of Public Contract Code § 9204 and § 20104 et seq., which are incorporated
by reference herein.

(D) No Work Delay. Notwithstanding the submission of a Claim or any other dispute
between the parties related to the Project or the Contract Documents, Contractor must
perform the Work and may not delay or cease Work pending resolution of a Claim or
other dispute, but must continue to diligently prosecute the performance and timely
completion of the Work, including the Work pertaining to the Claim or other dispute.

(E) Informal Resolution. Contractor will make a good faith effort to informally
resolve a dispute before initiating a Claim, preferably by face-to-face meeting between
authorized representatives of Contractor and City.

Claims Submission. The following requirements apply to any Claim subject to this
Article:

(A) Substantiation. The Claim must be submitted to City in writing, clearly
identified as a “Claim” submitted pursuant to this Article 12 and must include all of the
documents necessary to substantiate the Claim including the Change Order request that
was rejected in whole or in part, and a copy of City’s written rejection that is in dispute.
The Claim must clearly identify and describe the dispute, including relevant references to
applicable portions of the Contract Documents, and a chronology of relevant events. Any
Claim for additional payment must include a complete, itemized breakdown of all known
or estimated labor, materials, taxes, insurance, and subcontract, or other costs.
Substantiating documentation such as payroll records, receipts, invoices, or the like, must
be submitted in support of each component of claimed cost. Any Claim for an extension
of time or delay costs must be substantiated with a schedule analysis and narrative
depicting and explaining claimed time impacts.

(B) Claim Format and Content. A Claim must be submitted in the following format:

(1) Provide a cover letter, specifically identifying the submission as a “Claim”
submitted under this Article 12 and specifying the requested remedy (e.g.,
amount of proposed change to Contract Price and/or change to Contract Time).

(2) Provide a summary of each Claim, including underlying facts and the basis
for entittement, and identify each specific demand at issue, including the specific
Change Order request (by number and submittal date), and the date of City's
rejection of that demand, in whole or in part.

(3) Provide a detailed explanation of each issue in dispute. For multiple issues
included within a single Claim or for multiple Claims submitted concurrently,
separately number and identify each individual issue or Claim, and include the
following for each separate issue or Claim:
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a. A succinct statement of the matter in dispute, including Contractor’s
position and the basis for that position;

b. Identify and attach all documents that substantiate the Claim,
including relevant provisions of the Contract Documents, RFIs,
calculations, and schedule analysis (see subsection (A), Substantiation,
above);

c. A chronology of relevant events; and

d. Analysis and basis for claimed changes to Contract Price, Contract
Time, or any other remedy requested.

(4) Provide a summary of issues and corresponding claimed damages. If, by the
time of the Claim submission deadline (below), the precise amount of the
requested change in the Contract Price or Contract Time is not yet known,
Contractor must provide a good faith estimate, including the basis for that
estimate, and must identify the date by which it is anticipated that the Claim will
be updated to provide final amounts.

(5) Include the following certification, executed by Contractor’'s authorized
representative:

“The undersigned Contractor certifies under penalty of perjury that its statements
and representations in this Claim submittal are true and correct. Contractor
warrants that this Claim submittal is comprehensive and complete as to the
matters in dispute, and agrees that any costs, expenses, or delay not included
herein are deemed waived.”

© Submission Deadlines.

(1) A Claim disputing rejection of a request for a change in the Contract Time or
Contract Price must be submitted within 15 days following the date that City
notified Contractor in writing that a request for a change in the Contract Time or
Contract Price, duly submitted in compliance with Article 5 and Article 6, has
been rejected in whole or in part. A Claim disputing the terms of a unilateral
Change Order must be submitted within 15 days following the date of issuance of
the unilateral Change Order. These Claim deadlines apply even if Contractor
cannot yet quantify the total amount of any requested change in the Contract
Time or Contract Price. If the Contractor cannot quantify those amounts, it must
submit an estimate of the amounts claimed pending final determination of the
requested remedy by Contractor.

(2) With the exception of any dispute regarding the amount of Final Payment,
any Claim must be filed on or before the date of Final Payment or will be deemed
waived.

(3) A Claim disputing the amount of Final Payment must be submitted within 15
days of the effective date of Final Payment, under Section 8.7, Final Payment.

(4) Strict compliance with these Claim submission deadlines is necessary to
ensure that any dispute may be mitigated as soon as possible, and to facilitate
cost-efficient administration of the Project. Any Claim that is not submitted
within the specified deadlines will be deemed waived by Contractor.
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City’s Response. City will respond within 45 days of receipt of the Claim with a written
statement identifying which portion(s) of the Claim are disputed, unless the 45-day period
is extended by mutual agreement of City and Contractor or as otherwise allowed under
Public Contract Code § 9204. However, if City determines that the Claim is not
adequately substantiated pursuant to Section 12.2(A), Substantiation, City may first
request in writing, within 30 days of receipt of the Claim, any additional documentation
supporting the Claim or relating to defenses to the Claim that City may have against the
Claim.

(A) Additional Information. If additional information is thereafter required, it may be
requested and provided upon mutual agreement of City and Contractor. If Contractor’s
Claim is based on estimated amounts, Contractor has a continuing duty to update its
Claim as soon as possible with information on actual amounts in order to facilitate prompt
and fair resolution of the Claim.

(B) Non-Waiver. Any failure by City to respond within the times specified above will
not be construed as acceptance of the Claim, in whole or in part, or as a waiver of any
provision of these Contract Documents.

Meet and Confer. If Contractor disputes City’s written response, or City fails to respond
within the specified time, within 15 days of receipt of City’s response or within 15 days of
City’s failure to respond within the applicable 45-day time period under Section 12.3,
respectively, Contractor may notify City of the dispute in writing sent by registered or
certified mail, return receipt requested, and demand an informal conference to meet and
confer for settlement of the issues in dispute. If Contractor fails to notify City of the
dispute and demand an informal conference to meet and confer in writing within the
specified time, Contractor’s Claim will be deemed waived.

(A) Schedule Meet and Confer. Upon receipt of the demand to meet and confer,
City will schedule the meet and confer conference to be held within 30 days, or later if
needed to ensure the mutual availability of each of the individuals that each party
requires to represent its interests at the meet and confer conference.

(B) Location for Meet and Confer. The meet and confer conference will be
scheduled at a location at or near City’s principal office.

© Written Statement After Meet and Confer. Within ten working days after the
meet and confer has concluded, City will issue a written statement identifying which
portion(s) of the Claim remain in dispute, if any.

(D) Submission to Mediation. If the Claim or any portion remains in dispute
following the meet and confer conference, within ten working days after the City issues
the written statement identifying any portion(s) of the Claim remaining in dispute, the
Contractor may identify in writing disputed portion(s) of the Claim, which will be submitted
for mediation, as set forth below.

Mediation and Government Code Claims.

(A) Mediation. Within ten working days after the City issues the written statement
identifying any portion(s) of the Claim remaining in dispute following the meet and confer,
City and Contractor will mutually agree to a mediator, as provided under Public Contract
Code § 9204. Mediation will be scheduled to ensure the mutual availability of the selected
mediator and all of the individuals that each party requires to represent its interests. If
there are multiple Claims in dispute, the parties may agree to schedule the mediation to
address all outstanding Claims at the same time. The parties will share the costs of the
mediator and mediation fees equally, but each party is otherwise solely and separately
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responsible for its own costs to prepare for and participate in the mediation, including
costs for its legal counsel or any other consultants.

(B) Government Code Claims.

(1) Timely presentation of a Government Code Claim is a condition precedent to
filing any legal action based on or arising from the Contract. Compliance with the
Claim submission requirements in this Article 12 is a condition precedent to filing
a Government Code Claim.

(2) The time for filing a Government Code Claim will be tolled from the time
Contractor submits its written Claim pursuant to Section 12.2, above, until the
time that Claim is denied in whole or in part at the conclusion of the meet and
confer process, including any period of time used by the meet and confer
process. However, if the Claim is submitted to mediation, the time for filing a
Government Code Claim will be tolled until conclusion of the mediation, including
any continuations, if the Claim is not fully resolved by mutual agreement of the
parties during the mediation or any continuation of the mediation.

12.6  Tort Claims. This Article does not apply to tort claims and nothing in this Article is
intended nor will be construed to change the time periods for filing tort-based
Government Code Claims.

12.7  Arbitration. Itis expressly agreed, under Code of Civil Procedure § 1296, that in any
arbitration to resolve a dispute relating to this Contract, the arbitrator's award must be
supported by law and substantial evidence.

12.8 Burden of Proof and Limitations. Contractor bears the burden of proving entitlement to
and the amount of any claimed damages. Contractor is not entitled to damages
calculated on a total cost basis, but must prove actual damages. Contractor is not entitled
to speculative, special, or consequential damages, including home office overhead or any
form of overhead not directly incurred at the Project site or any other Worksite; lost
profits; loss of productivity; lost opportunity to work on other projects; diminished bonding
capacity; increased cost of financing for the Project; extended capital costs; non-
availability of labor, material or equipment due to delays; or any other indirect loss arising
from the Contract. The Eichleay Formula or similar formula will not be used for any
recovery under the Contract. The City will not be directly liable to any Subcontractor or
supplier.

12.9 Legal Proceedings. In any legal proceeding that involves enforcement of any
requirements of the Contract Documents, the finder of fact will receive detailed
instructions on the meaning and operation of the Contract Documents, including
conditions, limitations of liability, remedies, claim procedures, and other provisions
bearing on the defenses and theories of liability. Detailed findings of fact will be
requested to verify enforcement of the Contract Documents. All of the City’s remedies
under the Contract Documents will be construed as cumulative, and not exclusive, and
the City reserves all rights to all remedies available under law or equity as to any dispute
arising from or relating to the Contract Documents or performance of the Work.

12.10 Other Disputes. The procedures in this Article 12 will apply to any and all disputes or
legal actions, in addition to Claims, arising from or related to this Contract, including
disputes regarding suspension or early termination of the Contract, unless and only to the
extent that compliance with a procedural requirement is expressly and specifically waived
by City. Nothing in this Article is intended to delay suspension or termination under Article
13.
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Article 13 - Suspension and Termination

Suspension for Cause. In addition to all other remedies available to City, if Contractor
fails to perform or correct Work in accordance with the Contract Documents, including
non-compliance with applicable environmental or health and safety Laws, City may
immediately order the Work, or any portion of it, suspended until the circumstances giving
rise to the suspension have been eliminated to City’s satisfaction.

(A) Notice of Suspension. Upon receipt of City’s written notice to suspend the
Work, in whole or in part, except as otherwise specified in the notice of suspension,
Contractor and its Subcontractors must promptly stop Work as specified in the notice of
suspension; comply with directions for cleaning and securing the Worksite; and protect
the completed and in-progress Work and materials. Contractor is solely responsible for
any damages or loss resulting from its failure to adequately secure and protect the
Project.

(B) Resumption of Work. Upon receipt of the City’s written notice to resume the
suspended Work, in whole or in part, except as otherwise specified in the notice to
resume, Contractor and its Subcontractors must promptly re-mobilize and resume the
Work as specified; and within ten days from the date of the notice to resume, Contractor
must submit a recovery schedule, prepared in accordance with the Contract Documents,
showing how Contractor will complete the Work within the Contract Time.

(© Failure to Comply. Contractor will not be entitled to an increase in the Contract
Time or Contract Price for a suspension occasioned by Contractor’s failure to comply with
the Contract Documents.

(D) No Duty to Suspend. City’s right to suspend the Work will not give rise to a duty
to suspend the Work, and City’s failure to suspend the Work will not constitute a defense
to Contractor’s failure to comply with the requirements of the Contract Documents.

Suspension for Convenience. City reserves the right to suspend, delay, or interrupt the
performance of the Work in whole or in part, for a period of time determined to be
appropriate for City’s convenience. Upon notice by City pursuant to this provision,
Contractor must immediately suspend, delay, or interrupt the Work and secure the
Project site as directed by City except for taking measures to protect completed or in-
progress Work as directed in the suspension notice, and subject to the provisions of
Section 13.1(A) and (B), above. If Contractor submits a timely request for a Change
Order in compliance with Articles 5 and 6, the Contract Price and the Contract Time will
be equitably adjusted by Change Order pursuant to the terms of Articles 5 and 6 to reflect
the cost and delay impact occasioned by such suspension for convenience, except to the
extent that any such impacts were caused by Contractor’s failure to comply with the
Contract Documents or the terms of the suspension notice or notice to resume. However,
the Contract Time will only be extended if the suspension causes or will cause
unavoidable delay in Final Completion. If Contractor disputes the terms of a Change
Order issued for such equitable adjustment due to suspension for convenience, its sole
recourse is to comply with the Claim procedures in Article 12.

Termination for Default. City may declare that Contractor is in default of the Contract
for a material breach of or inability to fully, promptly, or satisfactorily perform its
obligations under the Contract.

(A) Default. Events giving rise to a declaration of default include Contractor’s refusal
or failure to supply sufficient skilled workers, proper materials, or equipment to perform
the Work within the Contract Time; Contractor’s refusal or failure to make prompt
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payment to its employees, Subcontractors, or suppliers or to correct defective Work or
damage; Contractor’s failure to comply with Laws, or orders of any public agency with
jurisdiction over the Project; evidence of Contractor’s bankruptcy, insolvency, or lack of
financial capacity to complete the Work as required within the Contract Time; suspension,
revocation, or expiration and nonrenewal of Contractor’s license or DIR registration;
dissolution, liquidation, reorganization, or other major change in Contractor’s
organization, ownership, structure, or existence as a business entity; unauthorized
assignment of Contractor’s rights or duties under the Contract; or any material breach of
the Contract requirements.

(B) Notice of Default and Opportunity to Cure. Upon City’s declaration that
Contractor is in default due to a material breach of the Contract Documents, if City
determines that the default is curable, City will afford Contractor the opportunity to cure
the default within ten days of City’s notice of default, or within a period of time reasonably
necessary for such cure, including a shorter period of time if applicable.

(©) Termination. If Contractor fails to cure the default or fails to expediently take
steps reasonably calculated to cure the default within the time period specified in the
notice of default, City may issue written notice to Contractor and its performance bond
surety of City’s termination of the Contract for default.

(D) Waiver. Time being of the essence in the performance of the Work, if
Contractor’s surety fails to arrange for completion of the Work in accordance with the
Performance Bond within seven calendar days from the date of the notice of termination
pursuant to paragraph (C), City may immediately make arrangements for the completion
of the Work through use of its own forces, by hiring a replacement contractor, or by any
other means that City determines advisable under the circumstances. Contractor and its
surety will be jointly and severally liable for any additional cost incurred by City to
complete the Work following termination, where “additional cost” means all cost in excess
of the cost City would have incurred if Contactor had timely completed Work without the
default and termination. In addition, City will have the right to immediate possession and
use of any materials, supplies, and equipment procured for the Project and located at the
Project site or any Worksite on City property for the purposes of completing the remaining
Work.

(E) Compensation. Within 30 days of receipt of updated as-builts, all warranties,
manuals, instructions, or other required documents for Work installed to date, and
delivery to City of all equipment and materials for the Project for which Contractor has
already been compensated, Contractor will be compensated for the Work satisfactorily
performed in compliance with the Contract Documents up to the effective date of the
termination pursuant to the terms of Article 8, Payment, subject to City’s rights to withhold
or deduct sums from payment otherwise due pursuant to Section 8.3, and excluding any
costs Contractor incurs as a result of the termination, including any cancellation or
restocking charges or fees due to third parties. If Contractor disputes the amount of
compensation determined by City, its sole recourse is to comply with the Claim
Procedures in Article 12, by submitting a Claim no later than 30 days following notice
from City of the total compensation to be paid by City.

(3] Wrongful Termination. If Contractor disputes the termination, its sole recourse
is to comply with the Claim procedures in Article 12. If a court of competent jurisdiction or
an arbitrator later determines that the termination for default was wrongful, the
termination will be deemed to be a termination for convenience, and Contractor’s
damages will be strictly limited to the compensation provided for termination for
convenience under Section 13.4, below. Contractor waives any claim for any other
damages for wrongful termination including special or consequential damages, lost

Bridgeway Slide Repair Project 2022 Form GENERAL CONDITIONS
07.01.001 Page 74



opportunity costs, or lost profits, and any award of damages is subject to Section 12.8,
Burden of Proof and Limitations.

13.4  Termination for Convenience. City reserves the right, acting in its sole discretion, to
terminate all or part of the Contract for convenience upon written notice to Contractor.
(A) Compensation to Contractor. Inthe event of City’s termination for
convenience, Contractor waives any claim for damages, including for loss of anticipated
profits from the Project. The following will constitute full and fair compensation to
Contractor, and Contractor will not be entitled to any additional claim or compensation:

(1) Completed Work. The value of its Work satisfactorily performed as of the
date notice of termination is received, based on Contractor’s schedule of values
and unpaid costs for items delivered to the Project site that were fabricated for
incorporation in the Work;
(2) Demobilization. Demobilization costs specified in the schedule of values, or
if demobilization costs were not provided in a schedule of values pursuant to
Section 8.1, then based on actual, reasonable, and fully documented
demobilization costs; and
(3) Termination Markup. Five percent of the total value of the Work performed
as of the date of notice of termination, including reasonable, actual, and
documented costs to comply with the direction in the notice of termination for
convenience, and demobilization costs, which is deemed to cover all overhead
and profit to date.
(B) Disputes. If Contractor disputes the amount of compensation determined by City
pursuant to paragraph (A), above, its sole recourse is to comply with the Claim
procedures in Article 12, by submitting a Claim no later than 30 days following notice
from City of total compensation to be paid by City.

13,5 Actions Upon Termination for Default or Convenience. The following provisions
apply to any termination under this Article, whether for default or convenience, and
whether in whole or in part.

(A) General. Upon termination, City may immediately enter upon and take
possession of the Project and the Work and all tools, equipment, appliances, materials,
and supplies procured or fabricated for the Project. Contractor will transfer title to and
deliver all completed Work and all Work in progress to City.
(B) Submittals. Unless otherwise specified in the notice of termination, Contractor
must immediately submit to City all designs, drawings, as-built drawings, Project records,
contracts with vendors and Subcontractors, manufacturer warranties, manuals, and other
such submittals or Work-related documents required under the terms of the Contract
Documents, including incomplete documents or drafts.
© Close Out Requirements. Except as otherwise specified in the notice of
termination, Contractor must comply with all of the following:
(1) Immediately stop the Work, except for any Work that must be completed
pursuant to the notice of termination and comply with City’s instructions for
cessation of labor and securing the Project and any other Worksite(s).
(2) Comply with City’s instructions to protect the completed Work and materials,
using best efforts to minimize further costs.
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14.1

14.2

14.3

(3) Contractor must not place further orders or enter into new subcontracts for
materials, equipment, services or facilities, except as may be necessary to
complete any portion of the Work that is not terminated.

(4) As directed in the notice, Contractor must assign to City or cancel existing
subcontracts that relate to performance of the terminated Work, subject to any
prior rights, if any, of the surety for Contractor’s performance bond, and settle all
outstanding liabilities and claims, subject to City’s approval.

(5) As directed in the notice, Contractor must use its best efforts to sell any
materials, supplies, or equipment intended solely for the terminated Work in a
manner and at market rate prices acceptable to City.

(D) Payment Upon Termination. Upon completion of all termination obligations, as
specified herein and in the notice of termination, Contractor will submit its request for
Final Payment, including any amounts due following termination pursuant to this Article
13. Payment will be made in accordance with the provisions of Article 8, based on the
portion of the Work satisfactorily completed, including the close out requirements, and
consistent with the previously submitted schedule of values and unit pricing, including
demobilization costs. Adjustments to Final Payment may include deductions for the cost
of materials, supplies, or equipment retained by Contractor; payments received for sale of
any such materials, supplies, or equipment, less re-stocking fees charged; and as
otherwise specified in Section 8.3, Adjustment of Payment Application.

(E) Continuing Obligations. Regardless of any Contract termination, Contractor’s
obligations for portions of the Work already performed will continue and the provisions of
the Contract Documents will remain in effect as to any claim, indemnity obligation,
warranties, guarantees, submittals of as-built drawings, instructions, or manuals, record
maintenance, or other such rights and obligations arising prior to the termination date.

Article 14 - Miscellaneous Provisions

Assignment of Unfair Business Practice Claims. Under Public Contract Code §
7103.5, Contractor and its Subcontractors agree to assign to City all rights, title, and
interest in and to all causes of action it may have under section 4 of the Clayton Act (15
U.S.C. § 15) or under the Cartwright Act (Chapter 2 (commencing with § 16700) of Part 2
of Division 7 of the Business and Professions Code), arising from purchases of goods,
services, or materials pursuant to the Contract or any subcontract. This assignment will
be effective at the time City tenders Final Payment to Contractor, without further
acknowledgement by the parties.

Provisions Deemed Inserted. Every provision of law required to be inserted in the
Contract Documents is deemed to be inserted, and the Contract Documents will be
construed and enforced as though such provision has been included. If it is discovered
that through mistake or otherwise that any required provision was not inserted, or not
correctly inserted, the Contract Documents will be deemed amended accordingly.

Waiver. City’'s waiver of a breach, failure of any condition, or any right or remedy
contained in or granted by the provisions of the Contract Documents will not be effective
unless it is in writing and signed by City. City’s waiver of any breach, failure, right, or
remedy will not be deemed a waiver of any other breach, failure, right, or remedy,
whether or not similar, nor will any waiver constitute a continuing waiver unless specified
in writing by City.
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14.4  Titles, Headings, and Groupings. The titles and headings used and the groupings of
provisions in the Contract Documents are for convenience only and may not be used in
the construction or interpretation of the Contract Documents or relied upon for any other
purpose.

14,5  Statutory and Regulatory References. With respect to any amendments to any
statutes or regulations referenced in these Contract Documents, the reference is deemed
to be the version in effect on the date that bids were due.

14.6  Survival. The provisions that survive termination or expiration of this Contract include
Contract Section 11, Notice, and subsections 12.1, 12.2, 12.3, 12.4, 12.5, and 12.6, of
Section 12, General Provisions; and the following provisions in these General Conditions:
Section 2.2(J), Contractor’'s Records, Section 2.3(C), Termination, Section 3.7,
Ownership, Section 4.2, Indemnity, Article 12, Dispute Resolution, and Section 11.2,
Warranty.

END OF GENERAL CONDITIONS
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Special Conditions

1. Authorized Work Days and Hours.

11

Authorized Work Days. Except as expressly authorized in writing by City,
Contractor is limited to performing Work on the Project on the following days of
the week, excluding holidays observed by City: Monday through Friday.

1.2 Authorized Work Hours. Except as expressly authorized in writing by City,
Contractor is limited to performing Work on the Project during the following
hours: Monday through Friday 8:00 a.m. to 6:00 p.m. A schedule of work shall be
submitted to the City for review and approval prior to setting up for work.

2. Pre-Construction Conference. City will designate a date and time for a pre-

construction conference with Contractor following Contract execution. Project administration
procedures and coordination between City and Contractor will be discussed, and Contractor must
present City with the following information or documents at the meeting for City’s review and
acceptance before the Work commences:

2.1 Name, 24-hour contact information, and qualifications of the proposed on-site
superintendent;

2.2 List of all key Project personnel and their complete contact information, including
email addresses and telephone numbers during regular hours and after hours;

2.3 Staging plans that identify the sequence of the Work, including any phases and
alternative sequences or phases, with the goal of minimizing the impacts on
residents, businesses and other operations in the Project vicinity;

2.4 Traffic control plans associated with the staging plans that are signed and
stamped by a licensed traffic engineer;

25 Draft baseline schedule for the Work as required under Section 5.2, to be
finalized within ten days after City issues the Notice to Proceed;

2.6 Breakdown of lump sum bid items, to be used for determining the value of Work
completed for future progress payments to Contractor;

2.7 Schedule with list of Project submittals that require City review, and list of the
proposed material suppliers;

2.8 Plan for coordination with affected utility owner(s) and compliance with any
related permit requirements;

2.9 Videotape and photographs recording the conditions throughout the pre-
construction Project site, showing the existing improvements and current
condition of the curbs, gutters, sidewalks, signs, landscaping, streetlights,
structures near the Project such as building faces, canopies, shades and fences,
and any other features within the Project area limits;

2.10 If requested by City, Contractor’s cash flow projections; and
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2.11  Any other documents specified in the Special Conditions or Notice of Potential
Award.

3. Insurance Requirements.

The insurance requirements under Section 4.3 of the General Conditions are modified for
this Contract, as set forth below. Except as expressly stated below, all other provisions in
Section 4.3 are unchanged and remain in full force and effect.

3.1 Builders Risk Insurance Waived. The builder’s risk insurance policy
requirement set forth in subsection 4.3(A)(5) of the General Conditions is hereby
waived and does not apply to this Contract.

4. Normal Weather Delay Days.

This provision is intended to supplement the requirements of General Conditions Section
5.2 on Schedule Requirements and Section 5.3 on Delays and Extensions of Contract
Time. Based on historic records for the Project location, Contractor’s schedule should
assume the following number of normal Weather Delay Days for each month:

Month # Normal Weather
Delay Days
January
February
March
April
May
June
July
August
September
October
November
December

OFRP P OO0OOCOONDNUIO

Weather Delay Days which do not occur during a given month based on the number of days
allocated for that month (above) do not carry over to another month.

5. Public Notification.

5.1 At least seventy-two (72) hours prior to the start of work that will affect property
access, wastewater flow, parking, or traffic circulation, the Contractor shall provide
notice to affected homeowners of the impending construction activity.

5.2 The contractor shall designate a representative to address questions and
comments from the general public in the area and make an effort to reach out to
the adjacent residents before and during the construction. The cost of this outreach
shall be included in various items necessary to complete the work as stated in the
contract and no additional compensation will be made for this coordination effort.

6. Alterations

The City reserves the right to increase or decrease the quantity of any item or portion of the Work
or omit portions of the Work as may be deemed necessary or advisable by the City Engineer;
also, to make such alterations or deviations, additions to, or omissions from the Plans and
Special Provisions, as may be determined during the progress of the Work to be necessary and
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advisable for the proper completion thereof. Upon written order of the Engineer, the Contractor
shall proceed with the Work as increased, decreased or altered.

Increases or Decreases in the Quantity of Work: The contractor is not entitled to adjustments of
the unit price if the total bid item quantity exceeds 125 percent shown on the bid item list. The
contractor is not entitled to adjustments of the unit price if the total bid item quantity is less than
75 percent shown on the bid item list.

7. Close Out Requirements. Contractor’s close out requirements include the following, if
applicable:

7.1  Contractor must replace, with thermoplastic, any existing striping adjacent to the
Project site that is damaged during the Work. Partially damaged striping must be
replaced in its entirety.

7.2  Contractor must replace any survey monuments that are damaged or removed
during the Work, with a Record of Survey filed by a licensed land surveyor as
required by California law.

8. Value Engineering. The Contractor may be entitled to additional compensation for cost
reduction changes made pursuant to a value engineering proposal submitted by the Contractor,
subject to the limitations of Public Contract Code § 7107, and in strict compliance with this
Section 8. Contractor will not be entitled to any such additional compensation unless all of the
following requirements have been met:

8.1 The Contractor must submit a written proposal for changes to the Plans or
Specifications for the Project, in which it:

(A) Identifies the written proposal as a proposal for cost reduction changes with
reference to this section;

(B) Clearly and specifically identifies the proposed cost reduction changes by
describing in detail each of the changes proposed with specific references to
each of the Specifications and Plans involved in the proposed changes, and
providing proposed revised Specifications and Plans as applicable; and

(C) Estimates the net amount of the cost reduction and provides the basis for that
estimate.

8.2 The proposed changes have been identified and developed solely by the
Contractor, and not, in whole or in part, by the City.

8.3 The City accepts the proposed changes in whole or in part in a writing signed by
the Engineer. The Contractor will only be entitled to additional compensation for
those changes specifically accepted by the City. The Engineer will determine the
net savings in construction costs from any such changes that are both accepted
and implemented by the City. Contractor will not be entitled to more than 50% of
the net savings as determined by the Engineer, acting in his or her sole
discretion.

END OF SPECIAL CONDITIONS
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TECHNICAL SPECIFICATIONS

1. MOBILIZATION & MISCELLANEOUS ITEMS

1.1  GENERAL

Mobilization (Bid Item 1) shall conform to the requirements of Section 9-1.16D,
“Mobilization” of the Caltrans Standard Specifications and shall consist of preparatory
work and operation, including, but not limited to, those necessary for the movement of
personnel, equipment supplies, and incidentals to the project site for the establishment of
facilities necessary for work on the project and for all other work and operations which
must be performed or costs incurred prior to beginning work on the various contract
items on the project site, including but not limited to obtaining an approved
encroachment permit. A Sausalito Business License shall be secured prior to
mobilization.

1.2 SCOPE OF WORK

Mobilization shall consist of all work in mobilizing the Contractor’s equipment,
furnishing required submittals and installing temporary fencing. In addition to fencing
required by General Conditions 7.2 Temporary Facilities, the contractor shall install and
maintain a four foot tall orange safety fence at the top of the slope prior to performing
any excavation of the slope. Orange safety fence shall be installed with standard metal
fence posts to be removed at the end of the project.

13 STAGING AREA
The Contractor shall obtain permission from the Engineer to use any portion of the public
right- of-way for a staging area.

1.4  MEASUREMENT & PAYMENT

The lump sum price paid for Mobilization & Miscellaneous Items (Bid Item 1) shall
include full compensation for furnishing all personnel, equipment, material and supplies
and no additional payment will be made therefor. The Lump Sum Price shall not exceed
five percent (5%) of the total bid price for the work.

2. CLEARING & GRUBBING

2.1  GENERAL:

Specifications for the Clearing & Grubbing (Bid Item 2), removal, and legal disposal of
materials, Remove Existing Sign and Remove and Reinstall Existing Sign , removal of
vegetation and earth unless specified specifically in these special provisions within the
scope of this project, as shown on the design plans and described in the project
specifications.
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Extent of demolition work shall be as shown or noted on the design plans, as required to
meet Caltrans Standard Plan design requirements, or described in these project
specifications.

Protection of existing facilities shall conform to the provisions in Section 15, “Existing
Highway Facilities” of the Standard Specifications and these Special Provisions, except
that full compensation for conforming to the requirements of this Section for which
payment is not otherwise provided shall be considered as included in the contract prices
paid for the various items of work and no separate payment will be made therefor.

Restoration of existing structures and facilities to remain in place which are damaged by
demolition and removal operations shall be replaced or repaired by the Contractor at no
cost to the City.

Obtain all special permits and licenses and give all notices required for performance and
completion of the demolition and removal work, hauling, and disposal of debris.

2.2 SUBMITTALS
Submit copies of demolition, hauling, and debris disposal permits and notices for record
purposes. Include description of proposed haul routes.

Submit a lead compliance plan under Section 7-1.02K (2)(j)(ii) "Lead Compliance Plan,"”
of the State Standard Specifications. Waste residue from removal of thermoplastic and
painted traffic stripe and pavement marking is a non—hazardous waste residue and
contains lead in average concentrations less than 1000 mg/kg total lead and 5 mg/L
soluble lead. This waste residue does not contain heavy metals in concentrations that
exceed thresholds established by the Health and Safety Code and 22 CA Code of
Regulations and is not regulated under the Federal Resource Conservation and Recovery
Act (RCRA), 42 USC 8 2901 et seq.

2.3 MATERIALS
Furnish all materials, tools, equipment, devices, appurtenances, facilities, and services as
required for performing the demolition and removal work.

All removed material, unless otherwise indicated on the plans or specified herein, shall
become the property of the Contractor who shall dispose of the same at a legal dump site.

2.4  CONSTRUCTION

Site Conditions

Erect and maintain temporary bracing, shoring, lights, barricades, signs, and other
measures as necessary to protect the public, workers, and adjoining property from
damage from demolition work, all in accordance with applicable codes and regulations.

Protection of Existing Facilities
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Open depressions and excavations occurring as part of this work shall be barricaded and
posted with warning lights when accessible through adjacent property or through public
access. Open depressions and excavations shall be filled at the end of each working day
to the satisfaction of the Engineer.

Protect utilities, pavements, and facilities from damage caused by settlement, lateral
movement, undermining, washout, and other hazards created by demolition operations.

Protect active sewer, water, gas, electric, and other utilities; and drainage and irrigation
lines indicated or, when not indicated, found or otherwise made known to the Contractor
before or during demolition work.

Maintain existing utilities and protect from damage as necessary to satisfy the
requirements of jurisdictional utility companies and related codes and regulations.

Make arrangements with affected utility companies and City to provide the information
and services necessary to coordinate and complete the Work.

Do not disconnect or shut down any part of the existing utilities and services, except by
permission of authorities having jurisdiction. Submit schedule of estimated shut-down
time in order to obtain such permission, and notify all interested parties, neighbors,
utilities, and municipal and county authorities, as required.

Utilities to be removed shall not be removed until shut-down time can be kept to a
minimum. Do not remove an existing utility line or service until the replacement line,
crossover, or capping is ready to be performed.

Notify the Engineer and utility owners 72 hours before performing any excavation work.
Notify affected utilities at least 48 hours before intended start of excavation by calling
Underground Service Alert (USA) at 1-800-642-2444. Contact utility owners not
covered by USA, by calling the affected utility owners directly. Any damage to any
utility due to the Contractor’s operations shall be repaired or replaced by the Contractor
to the satisfaction of the City Engineer.

Protect active underground utilities from damage. If underground utilities are damaged in
any way, notify the Engineer and affected utilities immediately for corrective action.

Noise and Dust Abatement: Comply with requirements specified in Section 12
Temporary Facilities of the Caltrans Standard Specifications. In addition, provide
continuous noise and dust abatement as required to prevent disturbance and nuisance to
the public and workers and to the occupants of adjacent premises and surrounding areas.
Dampen or cover areas affected by demolition operations as necessary to prevent dust
nuisance. All sawcutting of concrete or asphalt pavements shall include immediate dust
control by water and vacuum removal of resulting slurry concurrent with the sawcutting
operation.
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The Contract Drawings and related documents may not represent all surface conditions at
the site and adjoining areas. The known surface conditions are as indicated and shall be
compared with actual conditions before commencement of work.

Existing utilities and drainage systems below grade are located from surface facilities
such as manholes, valve boxes, area drains, and other such surface fixtures.

If existing active services encountered are not indicated or otherwise made known to the
Contractor and interfere with the permanent facilities under construction, notify the
Engineer in writing, requesting instructions on their disposition. Take immediate steps to
ensure that the service provided is not interrupted, and do not proceed with the work until
written instructions are received from the Engineer.

Existing roadside signs to be relocated as identified in the design plans or as directed by
the Engineer shall be protected from damage as necessary and installed to the satisfaction
of the Engineer per applicable codes and regulations.

Existing traffic stripes, pavement markings and pavement markers that are outside the
limits of work that are to remain in place shall be protected from wheel marks and other
damage by the Contractor. Existing traffic stripes, pavement markings and pavement
markers that have been damaged or tracked with bituminous materials shall be cleaned or
replaced as approved by the Engineer. The restoration of such objects will be at the
Contractor’s expense and in conformance with these Special Provisions.

Pavement Marking Removal

The Contractor shall remove existing thermoplastic striping, thermoplastic markings,
paint, and raised pavement markers as noted in the plans. When removing striping and
markings, the Contractor shall use equipment to minimize damage to the pavement’s
surface. Removal by sandblasting will not be allowed.

When removing the raised pavement markers, the Contractor shall remove excessive
adhesive left on pavement caused from the removal of raised pavement markers. If
excessive pavement damage occurs from the removal of raised pavement markers, the
damage shall be repaired by filling with patching material. Removal shall be done to the
satisfaction of the Engineer.

Markers and stripes which are removed shall be replaced with temporary markers, stripes
and markings prior to opening the roadway to vehicular or pedestrian traffic and as
specified in these Specifications.

Demolition
Demolish Portland cement concrete and asphaltic concrete in small sections. Perform
demolition with small tools as much as possible. Blasting will not be permitted.
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Backfill and compact depressions caused by excavations, demolition, and removal in
accordance with the requirements of the contract documents.

Existing curb, gutter, and sidewalk, asphalt pathways, concrete pathways, and concrete
driveways, where specified on the plans shall be removed and disposed of in accordance
with the provisions Section 15-1.03B, “Removing Concrete,” of the Caltrans Standard
Specifications.

Concrete curb, gutter, sidewalks and driveways shall be sawcut and removed within
existing joints as necessary. All sawcutting slurry shall be vacuumed and removed from
the site concurrent with the sawcutting operation. Asphalt Concrete shall be sawcut.

Demolition shall also include the removal and disposal of all items as shown on the plans
conflicting with the work; removal and disposal of signs and posts to be permanently
removed from project limits; sawcutting; removal and disposal of asphalt concrete;
removal and disposal of miscellaneous concrete, including curb and gutter, sidewalks and
miscellaneous concrete; and removal and disposal of bricks and miscellaneous planter
material, or work as directed by the Engineer.

Restoration of Existing Structures and Facilities

All damage to existing structures and facilities, including utilities, which are to remain in
place, shall be repaired to a condition equal to or better than existing prior to the
beginning of demolition and removal operations. The cost of repairing existing structures
and facilities damaged by the Contractor’s operations shall be at the Contractor’s
expense.

Clean up
Provide a clean and orderly site.

2.5 MEASUREMENT AND PAYMENT

The Lump Sum price paid for Clearing and Grubbing (Bid Item 2) shall include full
compensation for furnishing all labor, materials and equipment necessary to perform the
removal and disposal of materials, including but not limited to Portland cement concrete
curb ramps, sidewalk, curbs, curb and gutter, asphaltic concrete, signs and other physical
obstructions to the work, vegetation and material not suitable as backfill and other
materials and structures shown or noted on the Plans, including safety measure in the
field such as K railing and visqueen shall be included in the lump sum price paid for
clearing and grubbing . K railing shall be returned to its owner. No additional
compensation will be allowed.

3. TREE REMOVAL
3.1 GENERAL

All existing trees, stumps and roots identified on the plans to be removed shall be
removed completely from the area of work and disposed of in accordance with Section 2
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Clearing and Grubbing. Trees not designated on the plans to be cut flush to ground
surface shall include removal of all stumps and roots. Trees designated on the plans to be
cut flush to ground surface with stumps and roots shall be removed only where in conflict
with improvements.

3.2 MEASUREMENT AND PAYMENT

The Contract unit price paid for each tree as measured by diameter at breast height
(DBH), Tree Removal Less than 12 inches DBH (Bid Item 3a), Tree Removal 12 inches
to 24 inches DBH (Bid Item 3b) and Tree Removal greater than 25 inches DBH (Bid
Item 3c) shall include full compensation for furnishing all labor, materials, tools,
equipment, incidentals, and for doing all the work involved with removing the trees from
the site, completely as Specified in these specifications, as shown on the Plans and as
directed by the Engineer and no additional compensation will be allowed therefor.

4. CONSTRUCTION AREA SIGN

41 GENERAL

Construction area sign (Bid Item 4) shall be furnished, installed, maintained and
removed when no longer required in conformance with the provisions in the latest edition
of the California Manual on Uniform Traffic Control Devices (California MUTCD),
these Specifications, and as directed by the City Engineer.

42  MATERIALS

The Contractor shall provide one Type 3-barrciade mounted 3’ high x 4’ wide Project
Identifier Sign identifying the project name as “Bridgeway Slide Repair Project” funded
by the City of Sausalito. Location of this sign shall be coordinated with the Engineer
before installation. The Project sign to be provided by the Contractor shall be three (3) by
four (4) feet in size with white ASTM D4952 Type | retroreflective sheeting, black
border, and black lettering. The sign shall contain the City logo, Contractor Logo, project
name and project funding information. The exact wording of the sign shall be provided to
the Contractor; an example is provided below for reference. Contractor shall submit a
proof for the City to review and approve.
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CITY OF SAUSALITO
BRIDGEWAY SLIDE REPAIR PROJECT

CONTRACTOR
“Contractor’s Name”
“Contractor’s
Phone Number”
CITY CONTACT
XXXXXXXXXXX

4.3 PAYMENT

The contract lump sum price paid for Construction Area Sign (Bid Item 4) shall include
full compensation for furnishing all labor, materials, tools equipment, barricades and
incidentals, and for doing all the work involved in installing, maintaining, relocating, and
removing the components of construction area sign throughout the life of the project, as
specified in the Caltrans State Standard Specifications, these special provisions and as
directed by the Engineer, and no additional compensation will be allowed.

S. TRAFFIC CONTROL

5.1 GENERAL
Contractor shall provide traffic control (Bid Item 5) within the construction area in
accordance with these City special provisions.

The Contractor shall refer to the current California Manual on Uniform Traffic Control
Devices Part 6 Temporary Traffic Control and other relevant traffic control guidance
documents, issued by the California Department of Transportation, including the
California MUTCD, and shall furnish, maintain, and remove temporary traffic stripes and
legend, traffic control signs, lights, flares, barricades and other warning devices, and
furnish competent flag persons and guards at their expense when necessary for public
safety.
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Personal vehicles of the Contractor’s employees shall not be parked on the traveled way
at any time including any section closed to public traffic. When entering or leaving
roadways carrying public traffic, the Contractor’s equipment, whether empty or loaded,
shall in all cases yield to public traffic.

5.2 MATERIALS

The use of fluorescent traffic cones to direct traffic away from work shall be considered
as lane closure. No excavation shall remain open longer than is necessary to perform the
work as determined by the Engineer. Construction of street improvements and structures,
and conduit installation shall follow immediately after excavation and shall be performed
in a continuous operation during each working day. All excess and unsuitable material
resulting from the Contractor’s operations shall be removed as it develops and before the
end of each day.

No material or equipment shall be stored where it will interfere with the free and safe
passage of the public. At the end of each day’s work and at other times when
construction operations are suspended for any reason, the Contractor shall remove all
equipment and other obstructions from that portion of the roadway open for public use.
During the pre-construction conference Contractor shall present the traffic control plan.
In this plan Contractor shows the routes that will be used to receive construction material
or dispose of debris and hazardous material. The Traffic Control Plans shall account for
pedestrians, bicycles and vehicles and locations where the contractor proposes to post No
Parking signs.

53 CONSTRUCTION

Construction is within the City-owned right of way and provisions shall be made for the
safe passage of vehicular, bicycle and pedestrian traffic around the area of the work at all
the times. Every effort shall be made by the Contractor to permit access into private
driveways and building entrances. Local and emergency traffic shall be given full access
to their destination through the project area.

The Contractor shall be responsible for keeping the local Police and Fire Departments
informed of any obstructions to either public or private roads or properties caused by
their operation. Parking is prohibited along Bridgeway between Nevada St. and Olive St.
In other locations where the Contractor is permitted to post No Parking signs, the
Contractor shall Post “No Parking, Tow — Away” signs on barricades at least 72 hours in
advance of requested No Parking. Should the work not occur on the specified date, a new
notice shall be posted by the Contractor.

Traffic lane closures shall be as approved by the City Engineer or designee, and under no
circumstances shall the Contractor close off a street. The maximum traffic delay duration
is one (1) minute.

The Contractor shall furnish, install, maintain and remove at his/her expense all
barricades, signs, lights, or other devices necessary to adequately warn of any obstruction
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to the vehicular, bicycle and pedestrian travel way. Flagmen shall be provided as
necessary for the safety of pedestrians and vehicular and bicycle traffic.

Before obstructing any private driveway entrance with equipment or other barriers, for
any prolonged period of time, the Contractor shall notify the known users of the
respective driveway(s) at least (5) working days before work begins and shall provide
access for pedestrians to and from the driveway. Outside of working hours and at the end
of each working day, full access to any obstructed private driveway shall be restored. If
work is interrupted, Contractor shall re-notify private owners and City Engineer five (5)
days prior to the resumption of work.

All costs involved in this work, including traffic flagging costs, shall be included in the
lump sum price paid for "Traffic Control” and no additional compensation will be
allowed.

The fact that rain or other causes may force suspension or delay of the work shall not
relieve the Contractor of his/her responsibility for maintaining traffic around the project
and providing access as specified herein. The Contractor shall at all times keep on the job
such materials and equipment as may be necessary to keep streets and driveways within
the project area open to traffic and in good repair.

Should the Contractor fail, in the opinion of the Engineer, to provide all materials, work
force and equipment necessary to maintain traffic around the work area as set forth
herein, the City may take necessary steps to suspend the contract. The City may then,
upon such suspension, cause such work to be done as may be necessary to maintain
traffic, and charge same against the Contractor Sureties.

The provisions in this section may be modified or altered if, in the opinion of the
Engineer, public traffic will be better served and work expedited. Said modifications or
alteration shall not be adopted until approved in writing by the Engineer.

The Contractor may utilize a portion of the southbound westerly Bridgeway lane for
construction but shall maintain at a minimum one Bridgeway southbound traffic lane plus
one four-foot bike lane at all times unless approved in advance by the Engineer for
specific instances. Contractor shall place K-Rail or similar barrier to close off the work
area. Placement of K-Rail shall include approach tapper and associated construction area
signs and shall be shown on the approved Traffic Control Plans.

Contractor’s traffic control plan shall include traffic control devices to channelize/detour
pedestrians through or around the work. Temporary pedestrian path of travel shall be
part of the traffic control submittal and shall comply with the

54  PAYMENT
The contract lump sum price paid for Traffic Control (Bid Item 5) shall include full
compensation for furnishing all labor (including flagman cost), materials, (including
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Construction area and No Parking signs), tools equipment, barricades including K railing,
temporary pedestrian path of travel and incidentals, and for doing all the work involved
in installing, maintaining, relocating, and removing the components of traffic control
system throughout the life of the project (including Saturdays, Sundays, holidays and
outside working hours), as specified in the State Standard Specifications, and these city
special provisions and as directed by the Engineer, and no additional compensation will
be allowed.

6. SITE GRADING AND WALL CONSTRUCTION

Site Grading and Wall Construction shall include but not be limited to the site preparation
and installation of MSE Wall system as shown on the plans and specified herein. The
contractor shall contact the adjacent property owners located on Woodward Avenue prior
to the removal of plastic tarp, sandbags, rope covering the slope and the K railing at the
base of the slope, prior to the start of excavation of the slope. Contractor shall notify the
City a minimum of 10 days in advance of the date the K railing needs to be removed.
City will contact K railing owner to arrange for its removal.

The contractor may stockpile material at the site in such a fashion that does not interfere
with storm water drainage or poses a hazard to the general public. Stockpiled soil shall
be covered to prevent impact to the general public. The contractor shall prepare an
erosion control plan for the site and submit said plan to the city prior to the start of any
construction. No construction may commence until; the erosion and traffic control plans
are approved by the City.

6.1 EXCAVATION FOR WALLS AND BENCHES

Excavation for Walls and Benches (Bid Item 6a) shall conform with Section 19 of the
Caltrans specification and shall be performed in a safe and responsible fashion to not
impact the upper properties. Erosion control measures shall be installed prior to the start
of any excavation. Excavation shall be performed in conformance with plans and these
specifications in order to not impact adjacent properties.

Contractor shall coordinate the excavation of any geofabric shall be coordinated with the
city’s geotechnical engineer prior to excavation.

Contractor shall excavate to the lines and grades shown on the plans. Contractor shall
take precautions to minimize over-excavation. Over-excavation shall be filled with
compacted infill material, or as directed by the Engineer, at the Contractor’s expense.
Benches shall be excavated into firm soil or bed rock and shall be examined by the
Engineer to confirm it conforms with the geotechnical design criteria.

Grade the foundation level for a width equal to that shown on the plans. Compact
foundation material to a relative compaction of a least 95 percent. Start wall construction
activities only after the City Engineer or designee accepts the compacted foundation area.
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6.2 MEASUREMENT AND PAYMENT

The price per cubic yard for Excavation for Walls and Benches (Bid Item 6a) shall
include all labor, equipment, materials and incidentals necessary to perform the work as
shown on the plans and specified herein and not additional compensation for this item
shall be made. This final pay quantity shall be the quantity stated in the engineers
estimate and no additional compensation shall be made for the remove of more or less
material as required to install the retaining wall system as shown on the plans and
specified herein unless the limits of the work are changed from those stated on the plans
and detailed herein.

6.3 IMPORT ADDITIONAL FILL MATERIAL

Import of Additional Fill Material (Bid Item 6b) shall conform with Section 19 of the
state standard specifications. Material imported shall be clean compactable material that
is devoid of any hazardous materials. The contractor shall provide necessary
documentation which specifies the material origination and if required by the city, a
manifest and testing information which specifies whether hazardous materials are present
in the fill material being placed at the site. Hazardous materials shall not be permitted in
imported fill material.

6.4 MEASUREMENT AND PAYMENT

The cubic yard price paid for Import Additional Fill Materials (Bid Item 6b) shall
include all labor, material, equipment, and incidentals necessary to deliver of import
material to the site to be utilized as backfill material for the wall systems. Import
Additional Fill Materials shall be a final pay quantity based on the amount stated in the
engineers estimate and no additional compensation shall be made for this item unless the
limits of work are changed from those stated on the plans and detailed herein.

7. MECHANICALLY STABILIZED EARTH (MSE) RETAINING WALL

7.1 GENERAL

Work shall consist of furnishing materials, labor, equipment and supervision to install
mechanically stabilized earth (MSE) retaining walls in accordance with the plans and
specifications and in reasonably close conformity with the lines, grades, design and
dimensions shown on the plans.

7.2  SUBMITTALS

The Contractor shall submit manufacturers' certifications two weeks prior to start of work
demonstrating that the block units, geosynthetic reinforcement, wall drainage and backfill
materials meet the requirements outlined in this specification.

7.3  MATERIALS
MSE wall block units shall comply with the specifications stated below and shall be
“McNear Versa-Lock Standard — Classic Tan” unless approved otherwise by the City.
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Block units shall be Versa-Lok Square Foot units or approved equal. The block units
shall conform to the requirements of ASTM C 1372 and have a minimum net average 28
days compressive strength of 3000 psi. Compressive strength test specimens shall
conform to the saw-cut coupon provisions of ASTM C 140. The blocks shall be sound
and free of cracks or other defects that would interfere with the proper placing of the unit
or significantly impair the strength or permanence of the structure. Any cracks or chips
observed during construction shall fall within the guidelines outlined in ASTM C 1372.
Block units shall be capable of being erected with the horizontal gap between adjacent
units not exceeding 1/8 inch and capable of providing overlap of units on each successive
course so that walls meeting at corner are interlocked and continuous. Blocks that require
corners to be mitered shall not be allowed. The blocks shall be interlocked with
connection pins in accordance with the manufacturer’s recommendations.

Contractor shall provide the city with sample materials prior to ordering material for the
exposed sections of the MSE wall. The City shall have 5 working days to review and
approve the materials selected.

Geosynthetic reinforcing shall be TenCate Mirafi 3XT or approved equal. The minimum
ultimate tensile strength and strength at 5% strain shall be 3,500 pounds per foot and
1,056 pounds per foot, respectively, measured in accordance with ASTM D6637. The
geosynthetic reinforcing shall have a creep rupture strength and long term design strength
of 2,431 pounds per foot and 2,104 pounds per foot, respectively, measured in
accordance with ASTM D5262/D6992.

Material for leveling pad shall consist of compacted sand, gravel, or combination thereof
(USCS soil types GP, GW, SP and SW) and shall be a minimum of 6 inches in depth.
Lean concrete with a strength of 200-300 psi and 3 inches thick maximum may also be
used as a leveling pad material. Place concrete for leveling pad at least 24 hours before
placing MSE wall blocks. The leveling pad should extend laterally at least a distance of
6 inches from the toe and heel of the lowermost block unit.

The retaining wall drainage shall consist of either Class 1 permeable material encased in
Mirafi 140N filter fabric (or approved equal) or Class 2 permeable material, as specified
in Section 68 of the Caltrans Standard Specifications. Perforated and solid pipe used for
wall drainage shall be ASTM D3034, SDR 35 and shall be the size shown on the plans.

The subdrains installed at each bench elevation shall consist of either Class 1 permeable
material encased in Mirafi 140N filter fabric (or approved equal) or Class 2 permeable
material, as specified in Section 68 of the Caltrans Standard Specifications. Perforated
and solid pipe used for the subdrains, cleanouts and outfall piping shall be ASTM D3034,
SDR 35 and shall be the size shown on the plans.

Retaining wall backfill material shall consist of non-expansive materials that are free of
organic matter, have a Liquid Limit of less than 40 (ASTM D 4318) and a Plasticity
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Index of less than 20 (ASTM D 4318). The pH of the backfill material shall be between 3
and 9 when tested in accordance with ASTM G 51.

1.4 CONSTRUCTION

Leveling pad shall be placed as shown on the plans with a minimum thickness of 6
inches. The leveling pad should extend laterally at least a distance of 6 inches from the
toe and heel of the lowermost block unit. Granular leveling pad material shall be
compacted to provide a firm, level bearing surface on which to place the first course of
units.

All block units shall be installed at the proper elevation and orientation as shown on the
plans or as directed by the Engineer. The block units shall be installed in general
accordance with the manufacturer's recommendations. The first course of units shall be
placed on the leveling pad and shall be leveled side-to-side, front-to-rear and with
adjacent units, and aligned to ensure intimate contact with the leveling pad. The first
course is the most important to ensure accurate and acceptable results. No gaps shall be
left between the front of adjacent units. Alignment may be done by means of a string line
or offset from base line to the back of the units. The voids within the core of each unit of
shall be filled with angular free-draining aggregate. Level and alignment of the units shall
be checked and corrected (if required) before proceeding.

All geosynthetic reinforcement shall be installed at the proper elevation and orientation as
shown on the plans or as directed by the Engineer. At the elevations shown on the final
plans, (after the units, drainage material and backfill have been placed to this elevation)
the geosynthetic reinforcement shall be laid horizontally on compacted infill and on top
of the block units, to within 1 inch of the front face of the unit below. Embedment of the
geosynthetic in the block units shall be consistent with the manufacturer’s
recommendations. Geosynthetic reinforcement layers shall be one continuous piece for
their entire embedment length. Along the length of the wall, horizontally adjacent
sections of geosynthetic reinforcement shall be butted in a manner to assure 100%
coverage parallel to the wall face. The geosynthetic reinforcement shall be pulled taut and
free of wrinkles prior to placement of soil fill. The nominal tension shall be applied to the
reinforcement and secured in place with staples, stakes or by hand tensioning until
reinforcement is covered by at least 6 inches of fill. Each layer of geosynthetic

reinforcement shall be observed by the Owner’s Representative prior to covering it with
backfill.

Retaining wall drainage and subdrains shall be installed to the line, grades, sections and
minimum thickness shown on the plans. Drainage collection pipes shall be installed at the
locations shown on the plans as required to collect and maintain gravity flow of water
outside the reinforced-soil zone. The Owner’s Representative shall observe the drainage
pipe, permeable material and filter fabric (if used) prior to covering these elements with
compacted fill. Pipe shall be laid perforations down and sloped to drain at least 1 percent.
Pipe lengths shall be joined by fittings. Where pipe direction changes more than 45
degrees, long-bend sweeps shall be used.
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The reinforced backfill shall be placed in a maximum loose lift thickness of 8 inches and
shall be moisture conditioned and compacted to a minimum of 90% relative density in
general conformance with ASTM D1557. The backfill shall be placed and spread in such
a manner as to avoid wrinkles or movement of the geosynthetic reinforcement and block
units. Only hand-operated compaction equipment shall be allowed within 3 feet of the
back of the wall units. Tracked or steel footed compaction equipment shall not be
operated directly upon the geosynthetic reinforcement. The Owner’s Representative shall
perform field density testing on the backfill to confirm it is compacted in conformance
with the plans and specifications. As a minimum, field density testing shall be performed
for every two vertical feet of backfill that is placed with at least one field density test
along every 100 lineal foot of wall.

7.5 MEASUREMENT AND PAYMENT

MSE Retaining Wall (Bid Item 6c) shall be measured by the square foot of exposed wall
face and shall include the same face as that exposed for blocks at the base of the wall that
are required to be buried to support the wall system as shown on the plans. The price
paid per square foot of exposed MSE Retaining Wall shall include all labor, equipment,
materials, purchase and delivery of Versa-Lok standard blocks, reinforcement fabric
attached to the walls, concrete, sand and aggregate needed to install the wall system,
retaining wall drainage and all incidentals needed to install the retaining wall system as
shown on the plans and described herein.

The price paid per linear foot of 4” Diameter Solid Outfall Pipe (Bid Item 9a) shall
include full compensation for furnishing all labor for furnishing all labor, materials, tools,
equipment and incidentals, and for doing all work involved in bedding, placing pipe,
connecting to structures, cleanouts and backfilling complete and in place as shown on the
plans and as directed by the Engineer and no additional compensation will be allowed
therefor.

The price paid per linear foot of Subdrains (Bid Item 9b) shall include full compensation
for furnishing all labor, materials, tools, equipment and incidentals, and for doing all
work involved in bedding, placing pipe, permeable material, filter fabric and cleanouts
completed and in place as shown on the plans and as directed by the Engineer and no
additional compensation will be allowed therefore.

8. MECHANICALLY STABILIZED EARTH (MSE) SLOPE
RECONSTRUCTION

81 GENERAL

Work shall consist of furnishing materials, labor, equipment and supervision for
Mechanically Stabilized Earth (MSE) slope reconstruction in accordance with the plans
and specifications and in reasonably close conformity with the grades and dimensions
shown on the plans.
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8.2 SUBMITTALS

The Contractor shall submit manufacturers' certifications two weeks prior to start of work
demonstrating that the geosynthetic reinforcement and fill materials meet the
requirements outlined in this specification.

8.3 MATERIALS

Geosynthetic reinforcing shall be TenCate Mirafi 3XT or approved equal. The minimum
ultimate tensile strength and strength at 5% strain shall be 3,500 pounds per foot and
1,056 pounds per foot, respectively, measured in accordance with ASTM D6637. The
geosynthetic reinforcing shall have a creep rupture strength and long term design strength
of 2,431 pounds per foot and 2,104 pounds per foot, respectively, measured in
accordance with ASTM D5262/D6992.

Fill material used to construct the MSE reinforced slopes shall consist of non-expansive
materials that are free of organic matter, have a Liquid Limit of less than 40 (ASTM D
4318) and a Plasticity Index of less than 20 (ASTM D 4318). The pH of the backfill
material shall be between 3 and 9 when tested in accordance with ASTM G 51.

8.4  CONSTRUCTION

Contractor shall grade the MSE reinforced slopes to the lines and grades shown on the
plans. Benches shall be excavated into firm soil or bedrock and shall be examined by the
Engineer to confirm the exposed material conforms with the geotechnical design criteria.

All geosynthetic reinforcement shall be installed at the proper elevation and orientation as
shown on the plans or as directed by the Engineer. The geosynthetic reinforcement shall
be laid horizontally to the lengths show on the plans. Each layer of geosynthetic
reinforcement shall be a continuous layer and shall not be spliced. Along the length of the
slope, horizontally adjacent sections of geosynthetic reinforcement shall be butted in a
manner to assure 100% coverage parallel to the slope. The geosynthetic reinforcement
shall be pulled taut and free of wrinkles prior to placement of soil fill. The nominal
tension shall be applied to the reinforcement and secured in place with staples, stakes or
by hand tensioning until reinforcement is covered by at least 6 inches of fill. Each layer
of geosynthetic reinforcement shall be observed by the Owner’s Representative prior to
covering it with fill.

The reinforced fill shall be placed in a maximum loose lift thickness of 8 inches and shall
be moisture conditioned and compacted to a minimum of 90% relative density in general
conformance with ASTM D1557. The fill shall be placed and spread in such a manner as
to avoid wrinkles or movement of the geosynthetic reinforcement. Tracked or steel footed
compaction equipment shall not be operated directly upon the geosynthetic
reinforcement. The Owner’s Representative shall perform field density testing on the
reinforced fill to confirm it is compacted in conformance with the plans and
specifications. As a minimum, field density testing shall be performed for every two
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vertical feet of fill that is placed with at least one field density test along every 100 lineal
feet of slope. The reinforced fill slope shall be constructed "full” after which the excess
fill material shall be trimmed to expose a firm, uniform surface. All protruding ends of
geogrids shall be cut off within 1 inch of the final trimmed surface.

8.5 MEASUREMENT AND PAYMENT

MSE Slope Reconstruction (Bid Item 6d) shall be measured by the Cubic Yard.

The price paid per cubic yard shall include all labor, equipment, materials and all
incidentals necessary to construct the slope in compliance with the plans and as specified
herein. The price paid per Cubic Yard shall constitute a final pay quantity based on the
amount stated in the engineers estimate and no additional for this item shall be considered
unless the limits of the work are changed from those stated on the plans and detailed
herein.

9. MINOR CONCRETE & MINOR STRUCTURES

9.1 GENERAL

Concrete curbs, gutters and sidewalks shall conform to the Uniform Construction
Standards (July 2018) approved and adopted by the County of Marin and these Special
Provisions.

Minor concrete structures shall include curbs and gutters, sidewalks, concrete lined ditch-
type A, modify existing catch basin and concrete drain inlets with side opening as shown
or noted on the plans.

Structure excavation and structure backfill incidental to minor concrete work shall be
included in the price paid per linear foot for Curb and Gutter (Bid Item 8a), per square
foot for Sidewalk (Bid Item 8b), per linear foot for Concrete Lined Ditch — Type A (Bid
Item 8c), per each Concrete Drain Inlets with Side Opening (Bid item 8d) and per each
Modify (E) Catch Basin (Bid Item 8e). Structure excavation and backfill shall comply
with Section 19-3.02 Structure Backfill and Section 19-3.03B Structure Excavation of the
Caltrans Standard Specifications.

9.2 SUBMITTALS

Contractor shall submit manufacture sheets and certificates from the materials supplier
stating compliance of the materials with the requirements of this section within 15
working days of Contract approval.

9.3 MATERIALS

Concrete used for curbs, gutters and sidewalks shall be per Uniform Construction
Standard Drawing 100, except as may be noted below, shall contain a minimum of five
(5) sacks of Portland Cement per cubic yard and shall have a 28-day compressive
strength of at least 4,000 psi. All concrete shall comply with Marin County Uniform
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Construction Standards Dwg. No. 100 specifications and each cubic yard of concrete mix
shall contain 1 pound of Jet Black (Davis 8084). The aggregate grading shall be the local
standard 3/8-inch maximum plant mix as approved by the Engineer.

Concrete for concrete lined ditch — Type A shall be per Marin County Uniform
Construction Standards Dwg. No. 290.

Concrete for drain inlet with side opening shall be per Marin County Uniform
Construction Standards Dwg. No. 260.

Concrete for modify (E) catch basins. Concrete lined ditch — Type A shall be embedded
into existing concrete and shall be grouted using quick-setting, non-metallic, hydraulic
cement. The cement shall be “Waterplug,” or Sika Plug W/C,” or equal. The installation
shall be made per the manufacturer’s recommendations. Where leaks occur in concrete
walls, the concrete shall be chipped around the leak and sealed with cement grout as
specified above.

In lieu of the provisions in Section 73-1.03C, Fixed Forms Method, of the Caltrans
Standard Specifications, surfaced lumber of nominal dimension may be used for forming
the back of the curb and gutter and the front face of the gutter, provided the complete curb
and gutter are constructed to the full concrete dimensions shown on the plan.

9.4  CONSTRUCTION
All concrete curb and gutter shall receive a light broom finish.

New concrete sidewalks adjacent to existing concrete shall match the existing as closely
as possible, including washing, exposed aggregate, and seeded exposed aggregate. If
new concrete is seeded exposed aggregate, Contractor shall provide the City with a
sample of suggested new aggregate for approval. New sidewalks shall not receive a
broom finish. See Plan Notes for specific details.

Any damage caused by the Contractor to existing improvements shall be repaired or
replaced by the Contractor at no cost to the City.

Concrete shall be cured in accordance with applicable provisions of Section 90-7 of the
Standard Specifications. Minor concrete which will be exposed to vehicular traffic shall
be protected from bearing the traffic load for a minimum of seven (7) days after
placement, unless stated otherwise herein. Traffic plates shall be of sufficient thickness
so as not to deflect to or in any way mar the protected concrete.

Curing compound shall be used on all minor concrete surfaces. Application of curing
compound shall be made in accordance with Section 90-1.03B(3), Curing Compound
Method, of the Caltrans Standard Specifications. The quality and quantity to be used
shall be approved by the Engineer. The liquid compound shall contain a coloring matter
which does not permanently alter the natural color of the concrete, but which will color
sufficiently at the time of application to indicate readily the areas covered. The use of
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any membrane material which would impart a slippery surface to the concrete will not be
permitted. The liquid shall be applied under pressure with a spray nozzle at the rate
recommended by the manufacturer, unless otherwise directed by the Engineer, and in
such manner as to cover the surface thoroughly. Care shall be exercised to avoid damage
to the seal before the expiration of the curing period. Seal damage shall be immediately
repaired by the application of additional membrane material over the damaged portion.

When a gap is created between a new elevation of sidewalk in relation to an adjacent
building face or other structure as a result of lowering the elevation of new concrete
surfaces, contractor shall fill that gap between new concrete and existing building face or
other structure in a manner approved by the City. Generally, if the gap is less than 2
inches, the gap shall be filled with Sikaflex 15LM polyurethane caulk (color aluminum
gray), or approved equal, with closed cell polyurethane backer rod behind to control the
thickness of the caulk to minimum % inch and maximum % inch. Vertical gaps larger
than 2 inches shall be filled with non-shrink, non-metallic, high strength grout with a
compressive strength of minimum 8,000 psi at 28 days. In each case, the method of
filling such gaps shall be determined not only by the size of the gap, but by the nature of
the adjoining structure and shall be determined by the City on a case by case basis after
the new concrete has been installed. In some cases, there may be no gap filling required.

Curb and Gutter and Curb

Curb and Gutter shall comply with County of Marin Uniform Construction Standards,
2018, Drawing Nos. 100 & 105, but may be modified by the Engineer to fit field
conditions. Where new curb and gutter construction conforms to existing curb and
gutter, a minimum of three (3) No.4 reinforcing bars, twelve inches in length, shall be
embedded into the existing curb and gutter by means of drilling a hole and inserting the
reinforcing bar. These bars shall be embedded six inches with the remainder of the bar in
the new concrete. Where new curb meets existing curb, Contractor shall install two
dowels.

Transverse weakened plane and expansion joints for curb and gutter shall be placed in
accordance with Section 73 Concrete Curbs and Sidewalks of the Caltrans Standard
Specifications, except where otherwise indicated on the plans. When adjacent to new
concrete paving, weakened plane joints in the curb shall coincide with the transverse
weakened plane joints in the new concrete paving. Transverse weakened plane joints for
new concrete paving shall be in accordance with Section 40-1.03B Joints of the Caltrans
Standard Specifications.

The edges of the curb and gutter shall be rounded with an edging tool. Weakened plane
joints shall be placed in a true straight line which shall be at right angles or radial to the
curb line, and at right angles to the surface of the concrete. Weakened planes for curb
and gutter shall not exceed one-eighth inch (1/8") in width, and shall be formed by means
of an approved weakened plane scoring tool, or a steel bar inserted into the surface to
form the weakened plane and removed; or by means of approved strips of forming
material which may be left in place. When the forming material is left in place, the top
edge shall be slightly below the surface of the concrete. After the surface has been
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finished, the joint shall be edged with an edging tool having a one-eighth inch (1/8")
radius.

New work adjacent to existing shall match the existing as closely as possible. The
Contractor shall perform a water test on gutters upon completion of gutter construction.
The test must be performed in the presence of the inspector and must demonstrate to the
Engineer’s satisfaction that positive drainage through the gutter will be achieved with the
gutter as constructed. If required by the Engineer, the Contractor shall replace any
unsatisfactory curb and gutter and replace said at no additional cost to the City.

All new curb and gutter shall include a new asphaltic concrete pavement conform to
create a smooth transition from gutter to existing asphalt roadway. The estimated
quantities include a full Bike Lane wide removal and replacement of AC pavement (from
lip of gutter including full edge line pavement stripe) to conform new gutter to existing
AC roadway. New asphalt concrete roadway shall match existing thickness, but shall not
be less than 6 inches. Existing pavement stripe removed due to AC conform shall be
replaced with thermoplastic pavement markings containing reflective beads.

Sidewalks

Sidewalks shall be Class “B” concrete and comply with the Marin County Uniform
Construction Standard Dwg. numbers 100 and 105 and per detail shown on the plans, but
may be modified by the Engineer to fit field conditions. Where new sidewalk
construction conforms to existing sidewalk, a minimum of two (2) No.4 reinforcing bars,
twelve inches in length, shall be embedded into the existing curb and gutter by means of
drilling a hole and inserting the reinforcing bar. These bars shall be embedded six inches
with the remainder of the bar in the new concrete. Where new sidewalk meets existing
sidewalk, Contractor shall install two dowels.

Concrete Lined Ditch — Type A

Concrete Lined Ditch — Type A shall comply with the Marin County Uniform
Construction Standard Dwg. No 290 and per detail shown on the plans, but may be
modified by the Engineer to fit field conditions.

Concrete Drain Inlets with Side Opening

Concrete Drain Inlets with Side Opening shall comply with the Marin County Uniform
Construction Standard Dwg No. 260 and per detail shown on the plans, but may be
modified by the Engineer to fit field conditions.

Modify (E) Catch Basin

Alterations, chipping, drilling or cutting of concrete shall be approved by the City.
Where the Contractor is required to pre-cut openings through existing concrete, the cut
shall be made with a proper masonry saw on both sides of the wall. After removal of the
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concrete, all rough surfaces of the wall shall be ground smooth and patch with cement
mortar.

Repairs to spalled, cracked, pitted, or crazed concrete surfaces shall be made using
“Camp Latex Concrete Repair and Topping,” “Sikadur Lo-Mod Mortar” or equal. As an
alternate, the Contractor may repair concrete surface defects with an approved nonshrink
trowel grade epoxy filler, Tnemec 63-1500 filler and surfacer, Will-Cor#900 trowelable
putty or equal. The repairs shall be made in strict conformance with the manufacturer’s
recommendations. For smoothing or repairing large areas that require more than %-inch
thickness, special instructions on the use of the material shall be obtained from the
manufacturer.

Where it is required to apply new concrete over old surfaces or to bond precast concrete
sections or other types of material to concrete, the Contractor shall first apply a brush-on
epoxy resin concrete adhesive equivalent to “Concresive #1” or “Sikadur Hi-Mod” or
equal. The old surface shall be cleaned in accordance with recommendations.

9.5 MEASUREMENT AND PAYMENT

The contract price paid per linear feet for Curb and Gutter (Bid Item 8a), per square foot
for Sidewalk (Bid Item 8b), per linear feet for Concrete Lined Ditch — Type A (Bid Item
8c) and for each Concrete Drain Inlets with Side Opening (Bid Item 8d) and Modify (E)
Catch Basin (Bid Item 8e) shall include full compensation for furnishing all labor,
materials (including aggregate base), tools, coordinating with utility companies and
working around their facilities, equipment, and incidentals necessary to complete the
work (including structure excavation and backfill, compaction, furnishing and placing
and removing formwork and falsework, reinforcing steel, curing, water testing, paving
and striping) as shown on the plans and specified herein, for completing in place all the
work involved in constructing these items, as shown on the plans and specified in the
Standard Specifications and theses Special Provisions, or as directed by the Engineer.

10. SIDEWALK UNDERDRAIN

Sidewalk underdrain shall conform with the Marin County Uniform Construction
Standard Dwg. No. 145 and per detail shown on the plans, but may be modified by the
Engineer to fit field conditions.

10.1 MEASUREMENT AND PAYMENT

The contract unit price paid for each “Sidewalk Underdrains” (Bid Item 10) shall include
full compensation for furnishing all the labor, materials, tools, equipment, incidentals,
and for doing all the work involved in installing the sidewalk underdrains complete in
place as shown on the plans, as specified and as directed by the Engineer, and no
additional compensation will be allowed therefor.
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11. STORM WATER MANAGEMENT & EROSION CONTROL

11.1 GENERAL

The Contractor shall provide all materials, equipment, and labor necessary to furnish,
place, and maintain all water pollution control systems (Bid Item 11), including
construction, maintenance, and inspection of said systems, as required to perform the
work in accordance with Section 13, “Water Pollution Control,” Section 5-1.32,
“Property and Facility Preservation,” of the Standard Specifications.

11.2 SUBMITTALS

The Contractor shall submit an Erosion and Sedimentation Control Plan (ECP) to the
Engineer for review and must be accepted prior to beginning of work and submitted
through the City of Sausalito Encroachment Permit Process. The Contractor shall be fully
responsible for implementing, maintaining, and repairing all storm water pollution
controls as described in their approved ECP for the duration of the construction contract.
The Contractor shall make any repairs to the storm water pollution controls and amend
the ECP if, in the opinion of the Engineer, the Contractor is not in compliance with the
ECP.

The Contractor shall be responsible for any fines imposed by the Regional Water Quality
Control Board or other agency as a result of noncompliance, negligence, or violation of
permit conditions.

11.3 MATERIALS

Construction vehicles and equipment entering existing paved areas shall be free of mud,
silt and other debris during all phases of work. No mud, silt and other debris shall be
tracked on paved surfaces. If such materials are tracked on the streets or other paved
areas both public and private, the Contractor shall immediately remove these materials
prior to these materials entering into the storm drain system.

Stockpiling of materials on the street will not be allowed unless otherwise approved by
the Engineer. The Contractor shall cover with plastic and surround with gravel bags any
construction or excavated materials which may possibly erode and enter the storm drain
system of paved streets or other paved areas both public and private. No material shall
enter into the storm drain system

11.4 CONSTRUCTION
The Contractor shall sweep the work area and clean up the work site daily before leaving
the site or more frequently as may be directed by the Engineer.

The Contractor shall be responsible throughout the duration of the project for installing,
constructing, inspecting and maintaining the control measures included in the ECP and
any amendments thereto and for removing and disposing of temporary control measures.

To ensure the proper implementation and functioning of storm water management and
erosion control measures, the Contractor shall regularly inspect and maintain the
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construction site for the control measures identified in the ECP. The Contractor shall
identify corrective actions and time frames to address any damaged measures or reinitiate
any measures that have been discontinued.

During the length of the project, inspections of the construction site shall be conducted by
the Contractor to identify deficient measures. The inspections shall be, but not limited to
as follows:
1. Priorto a predicted storm;
2. After all precipitation which causes runoff capable of carrying sediment from the
construction site;
3. At 24 hours intervals during extended precipitation events; and
4. Routinely, on a minimum daily basis.
5. If the Contractor identifies a deficiency in the deployment or functioning of an
identified control measure, the deficiency shall be corrected in a timely manner.
6. If the Engineer identifies a deficiency in the deployment or functioning of an
identified control measure, the Contractor will be notified and the deficiencies
shall be corrected by the Contractor in a timely manner.
7. Failure to make the necessary repairs or other necessary maintenance when
directed by the Engineer shall result in the necessary repair work being done by
City forces the Contractor will be billed at double the rate of all City expenses.

Records of all inspections and compliance reporting must be retained as part of the ECP
for review at any time by the Engineer. Upon completion of the project construction
records shall be retained by the City/operator with a copy of the final ECP.

Jute netting complying with Section 21-2.020(3) of the Standard Specifications shall be
installed as final covering on all disturbed ground and secured in place. Installation shall
be per the manufacturer’s recommendations and fixed aperture netting shall not be
allowed.

Hydroseed

Work under this section shall comply with Section 21-2 Erosion Control Work of the
Standard Specifications. Seed must comply with Section 21-2.01C(3) of the Standard
Specifications, but that contractor must submit proof that ordered seed has been placed at
least 30 days before seed application.

Work includes an establishment period of 30 calendar days, commencing immediately
after completion and acceptance of the initial hydroseeding application. If during the
establishment period, areas are lacking in sufficient seeding to assure adequate growth,
such areas shall be recultivated and reseeded within 24 hours after written notification
from the Engineer.

115 MEASUREMENT AND PAYMENT

The contract lump sum price paid for Storm Water Management and Erosion Control
(Bid Item 10) shall include full compensation for furnishing all labor, materials, tools,
equipment, incidentals, hydroseeding and maintenance, complete in place as specified in
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these Special Provisions, as shown on the Plans and as directed by the Engineer and no
additional compensation will be allowed therefore.

12. CONSTRUCTION STAKING

12.1 GENERAL

This work consists of furnishing and setting construction stakes and marks by the
Contractor to establish the lines and grades required for the completion of the
improvements as shown on the plans, and as specified in these Special Provisions.

12.2 CONSTRUCTION

Construction staking shall be performed as necessary to control the work. Construction
stakes and marks shall be furnished and set by the Contractor with accuracy adequate to
assure that the completed work conforms to the lines, grades, and notes on the plans.

Prior to the commencement of demolition, the contractor shall field verify and mark
limits of removal to ensure finish slopes and grades are compliant with the Americans
with Disabilities Act, the California Building Code and Title 24 of the California Code of
Regulations. Before work commences, the contractor shall review the location of the
proposed work with the engineer and make any changes as deemed necessary to the line
and grade or construction staking, at no extra charge.

Any plan error or discrepancy shall be brought to the Engineer’s attention immediately.
Before work commences, the Contractor shall review the location of the proposed work
with the Engineer and make any changes as deemed necessary to the line and grade or
construction staking, at no extra charge.

All computations necessary to establish the exact position of the work shall be made by
the Contractor.

12.3 MEASUREMENT AND PAYMENT

Full compensation for all labor, materials, tools, equipment and doing all work involved
as described for Construction Staking shall be considered included in the contract prices
paid for various other items of work and no additional compensation will be allowed
therefor.

13. AS-BUILT DRAWINGS

The Contractor shall be responsible for maintaining a set of as built improvement plans
with any field changes or deviations made by the contractor or his/her subcontractors. The
Contractor shall make annotations with erasable colored pencil conforming to the following
color code:

e Additions: Red
e Deletions: Green
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e Comments: Blue
e Dimensions: Graphite

This set of as built drawings shall be submitted to the Engineer at the conclusion of
construction. Each sheet in the plan set shall be no less than 24 inches tall by 36 inches
wide. All markings shall be legible and the plan set shall be clean and free from tears or
other damage.

13.1 MEASUREMENT AND PAYMENT

Full compensation for conforming to the provisions in this section, not otherwise provided
for, shall be considered as included in prices paid for the various contract items of work
involved and no additional compensation will be allowed therefor.

14.  SITE CLEAN-UP

On completion of the work, the Contractor shall clean all portions of the project area. This
work includes removing all debris, street sweeping, power washing, and removing paint
marks within the work zone.

141 MEASUREMENT AND PAYMENT

Full compensation for conforming to the provisions in this section, not otherwise provided
for, shall be considered as included in prices paid for the various contract items of work
involved and no additional compensation will be allowed therefor.
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APPENDIX

1. MARIN COUNTY UNIFORM CONSTRUCTION STANDARDS

100..................REQUIREMENTS FOR CONCRETE CURB, GUTTER, SIDEWALK,
DRIVEWAY AND OTHER FLATWORK

105 ..., CURB, GUTTER AND SIDEWALK DETAILS

145, SIDEWALK UNDERDRAIN

200........oceeen. CATCH BASIN, TURNING STRUCTURE, MANHOLE AND DROP
INLET NOTES

260 .......ceee DROP INLET AND TURNING STRUCTURE

290, CONCRETE LINED DITCHES

310 i, STREET SIGNS

360 -380 ........ RESTORATION OF ASPHALT

2. DRAFT ENCROACHMENT PERMIT
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APPENDIX 1

MARIN COUNTY UNIFORM CONSTRUCTION STANDARDS
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APPENDIX 2

DRAFT ENCROACHMENT PERMIT
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