

CITY OF SAUSALITO

Sausalito, CA 94965

Addendum No. 2

December 14, 2011

For

Bridgeway to Ferry Landing Improvements Project NMTP5098(010)

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. The Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

Add Project Scope – General

The project improves pedestrian facilities on Bay Street and Anchor Street between Humboldt Ave. and Bridgeway. With improved pedestrian facilities it is believed that more people will walk and use transit services.

Project proposes to remove and replace curb gutter and sidewalk to create:

- 1) Wider walking pathways for pedestrians on Bay Street and Anchor Street.
- 2) Improved compliance with the Americans with Disabilities Act.
- 3) Narrower roadway travel ways on Bay Street and Anchor Street.

The Project also extends sidewalk on the North side of Bay from the Entrance of Parking Lot 3 to the Boardwalk at the Sausalito Yacht Harbor.

The project reconfigures driveway entrances to Parking Lot 3 on Bay Street and to Parking Lot 1 on Anchor Street.

Revise Plan Sheet C2 Legend – Remove and Dispose AC is revised to be ADD Alternate and Edge Grind AC Pavement.

Revise Plan Sheet C2 Demolition Note 2. Parking meters will be removed and stored at a location designated by the Engineer.

Revise Plan Sheet C4 Cross Section 1 – Delete Note “Overexcavate Existing AC Subgrade Moisture Condition and replace with “Recompact Subgrade.”

CLARIFICATION: Project Plans and Special Provisions include landscaping component. As a result of feedback provided during pre-bid meeting, a budget reevaluation was made. To get to engineers estimate and due to Contract Law restrictions on the amount of Additive Alternate Items that can be included, the landscaping components are deleted from the Bid Items and the Relevant Plan and Special Provisions will remain in the project documents but not used.

CLARIFICATION: Bid Items 32, 33, 34, 35, and 36: – Due to Federal Funding restrictions these items are “non-participating.” Private Utilities (Electric, Gas, Telephone, TV) are responsible for adjusting their facilities. We seek bid price to enable the City to offer to have the work performed within the project on behalf of the Utility. These items are necessarily dependent on the Utility Agreeing to reimburse the City. As such these items are “Add Alternatives.”

**CONTRACTOR'S BID
CITY OF SAUSALITO
GENERAL CAPITAL IMPROVEMENT PROJECTS
BRIDGEWAY TO FERRY LANDING IMPROVEMENTS**

Proposal of _____ (hereinafter called "BIDDER"), organized and existing under the laws of the State of _____, doing business as *to the CITY OF SAUSALITO (hereinafter called "OWNER").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all WORK for the construction of Project No. **NMTP 5098 (010)** in strict accordance with the CONTRACT DOCUMENTS, within the time set forth therein, and at the prices stated below.

By submission of this BID, each BIDDER certifies, and in the case of a joint BID each party therein certifies as to his own organization, that this BID has been arrived at independently, without consultation, communication, or agreement as to any matter relating to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence WORK under this contract within fifteen (15) calendar days of the date to be specified in the NOTICE TO PROCEED and to fully complete the PROJECT within **forty-five (45)** consecutive working days. BIDDER further agrees to pay as liquidated damages, the sum of \$350.00 for each consecutive working day thereafter as provided in Section 4 of the Special Provisions.

BIDDER acknowledges receipt of the following ADDENDUM:

BIDDER agrees to perform the work described in the CONTRACT DOCUMENTS for the unit prices or lump sum prices stated on the attached BID SCHEDULE.

* Insert "a corporation" or "a partnership" or "an individual" as applicable.

| NO. | ITEM | QUANTITY | UNITS | UNIT PRICE | TOTAL PRICE |
|-----|---|----------|--------|------------|-------------|
| 1 | Mobilization | 1 | L.S. @ | = | _____ |
| 2 | Traffic Control | 1 | L.S. @ | = | _____ |
| 3 | Sawcut, Remove and Dispose up to 8" thick AC | 2,200 | S.F. @ | = | _____ |
| 4 | Remove and Dispose of AB Roadbase (up to 12") | 2,200 | S.F. @ | = | _____ |
| 5 | Remove and Dispose Curb and Gutter | 910 | L.F. @ | = | _____ |
| 6 | Remove and Dispose Sidewalk | 6,927 | S.F. @ | = | _____ |
| 7 | Remove and Transport Signs, Parking Equipment, Benches, Ad Stands and Trash Receptacles | 1 | L.S. @ | = | _____ |
| 8 | Remove and Dispose SD Catch Basins | 7 | EACH @ | = | _____ |
| 9 | Install 4" AC | 21 | TONS @ | = | _____ |
| 10 | Install Type A2 Curb and Gutter | 1,000 | L.F. @ | = | _____ |
| 11 | Install Type a1 Curb | 114 | L.F. @ | = | _____ |

| NO. | ITEM | QUANTITY | UNITS | UNIT PRICE | TOTAL PRICE |
|-----|--|--------------------------|--------|------------|-------------|
| 12 | Install Concrete Sidewalk – 4” Thick | 4,777 | S.F. @ | = | |
| 13 | Install Concrete Sidewalk – 6” Thick | 300 | S.F. @ | = | |
| 14 | Overexcavate and Recompect Subgrade | 2,200 | S.F. @ | = | |
| 15 | 12” Class 2 Aggregate Base at 95% R.C. | 300 | C.Y. @ | = | |
| 16 | Adjust Utility Box to Grade(Public) | 12 | EACH @ | = | |
| 17 | Relocate Utility Box (Public) | 1 | EACH @ | = | |
| 18 | Adjust SSMH to Grade(Public) | 1 | EACH @ | = | |
| 19 | Adjust SDMH to Grade(Public) | 1 | EACH @ | = | |
| 20 | Adjust Caps to Grade(Public) (e.g. – Survey Monuments) | 1 | L.S. @ | = | |
| 21 | Install Access Ramp | 14 | EACH @ | = | |
| 22 | Install 16” RCP Pipe | 10 | L.F. @ | = | |
| 23 | New Storm Drain Catch Basin | 7 | EACH @ | = | |
| 24 | Install Concrete Collars | 2 | EACH @ | = | |
| 25 | Install Blue Pavement Marker | 1 | EACH @ | = | |
| 26 | Install Thermoplastic Pavement Markings and Striping | 1 | L.S. @ | = | |
| 27 | Remodel Manhole | 1 | EACH @ | = | |
| 28 | SWPPP/Erosion Control – Installation | 1 | L.S. @ | = | |
| 29 | Install Permanent Catch Basin Filters | 7 | EACH @ | = | |
| 30 | Truncated Dome Pavers | 500 | S.F. @ | = | |
| 31 | Boulders (Relocated) | 13 | EACH @ | = | |
| | | TOTAL ITEMS 1 THROUGH 36 | | | |
| | ADD Alternates | | | | |
| 32 | Adjust Utility Box to Grade(Private) | 12 | EACH @ | = | |
| 33 | Relocate Utility Box(Private) | 1 | EACH @ | = | |
| 34 | Adjust SSMH to Grade(Private) | 1 | EACH @ | = | |
| 35 | Adjust SDMH to Grade(Private) | 1 | EACH @ | = | |
| 36 | Adjust Caps to Grade(Private) (e.g. – Gas/Electric) | 1 | L.S. @ | = | |
| 37 | AC Wedge Grind (4') | 800 | LF | = | |
| 38 | Relocate Benches, Install Bike Rack, Install Parking Meters | LS | 1 | = | |

| NO. | ITEM | QUANTITY | UNITS | UNIT PRICE | TOTAL PRICE |
|-----|------|----------|-------|---------------------|----------------|
| | | | | Add Alternate Total | |

Respectfully submitted (Please type or print):

Signature

Address

Title

Date

License Number (if applicable)

Telephone Number

SEAL – if BID is by a Corporation

attest