roject										
Bid Tabulation - Bid Opening 3/5/2013, 2:00 P.M.										
Preliminary Bid Results										
		Engineer's Estimate		Bayside Striping and Seal B&M Builders		Central Striping Service				
ITEM	QUANTITY	UNITS	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
_										
a. Mobilization	1	LS	\$4,000.00	\$4,000.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	\$6,358.00	\$6,358.00
b. Traffic Control	1	LS	\$9,000.00	\$9,000.00	\$8,800.00	\$8,800.00	\$2,000.00	\$2,000.00	\$9,946.00	\$9,946.00
SUBTOTAL - CONSTRUCTION CONTROL: \$				\$13,000.00		\$11,300.00		\$6,000.00		\$16,304.00
ENT PROJECT – Furnis	sh and Install the Follo	wing Items:								
a. Thermoplastic Paver	1	LS	\$14,000.00	\$14,000.00	\$12,332.00	\$12,332.00	\$20,100.00	\$20,100.00	\$13,800.00	\$13,800.00
b. Pavement Markers	1	LS	\$8,000.00	\$8,000.00	\$9,750.00	\$9,750.00	\$7,300.00	\$7,300.00	\$5,451.00	\$5,451.00
SUBTOTAL - CONSTRUCTION CONTROL: \$				\$22,000.00		\$22,082.00		\$27,400.00		\$19,251.00
				\$35,000,00		\$33 382 00		\$33,400.00		\$35,555.00
	a. Mobilization b. Traffic Control SUBTOTAL - CONSTR ENT PROJECT - Furnis a. Thermoplastic Pavel b. Pavement Markers	ening 3/5/2013, 2:00 P.M. ITEM QUANTITY a. Mobilization 1 b. Traffic Control 1 SUBTOTAL - CONSTRUCTION CONTROL: ENT PROJECT - Furnish and Install the Folic a. Thermoplastic Pavel 1 b. Pavement Markers 1	ening 3/5/2013, 2:00 P.M. ITEM QUANTITY UNITS a. Mobilization 1 LS b. Traffic Control 1 LS SUBTOTAL - CONSTRUCTION CONTROL: \$ ENT PROJECT - Furnish and Install the Following Items: a. Thermoplastic Pavel 1 LS b. Pavement Markers 1 LS	Engineer's Estim ITEM QUANTITY UNITS UNIT PRICE	ening 3/5/2013, 2:00 P.M. Engineer's Estimate	Engineer's Estimate ITEM QUANTITY UNITS UNIT PRICE TOTAL PRICE UNIT PRICE a. Mobilization 1 LS \$4,000.00 \$4,000.00 \$2,500.00 b. Traffic Control 1 LS \$9,000.00 \$9,000.00 \$8,800.00 SUBTOTAL - CONSTRUCTION CONTROL: \$ \$13,000.00 ENT PROJECT - Furnish and Install the Following Items: a. Thermoplastic Pavel 1 LS \$14,000.00 \$14,000.00 \$12,332.00 b. Pavement Markers 1 LS \$8,000.00 \$8,000.00 \$9,750.00	Engineer's Estimate Bayside Striping and Seal ITEM QUANTITY UNITS UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE a. Mobilization 1 LS \$4,000.00 \$4,000.00 \$2,500.00 \$2,500.00 b. Traffic Control 1 LS \$9,000.00 \$9,000.00 \$8,800.00 \$8,800.00 SUBTOTAL - CONSTRUCTION CONTROL: \$ \$13,000.00 \$11,300.00 ENT PROJECT - Furnish and Install the Following Items: a. Thermoplastic Pavel 1 LS \$14,000.00 \$14,000.00 \$12,332.00 \$12,332.00 b. Pavement Markers 1 LS \$8,000.00 \$8,000.00 \$9,750.00 \$9,750.00 SUBTOTAL - CONSTRUCTION CONTROL: \$ \$22,000.00 \$9,750.00 \$9,750.00	Engineer's Estimate Bayside Striping and Seal B&M Builders ITEM QUANTITY UNITS UNIT PRICE TOTAL PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE a. Mobilization 1 LS \$4,000.00 \$4,000.00 \$2,500.00 \$2,500.00 \$4,000.00 b. Traffic Control 1 LS \$9,000.00 \$9,000.00 \$8,800.00 \$8,800.00 \$2,000.00 SUBTOTAL - CONSTRUCTION CONTROL: \$ \$13,000.00 \$11,300.00 ENT PROJECT - Furnish and Install the Following Items: a. Thermoplastic Pavel 1 LS \$14,000.00 \$14,000.00 \$12,332.00 \$12,332.00 \$20,100.00 b. Pavement Markers 1 LS \$8,000.00 \$8,000.00 \$9,750.00 \$9,750.00 \$7,300.00 SUBTOTAL - CONSTRUCTION CONTROL: \$ \$22,000.00 \$9,750.00 \$7,300.00 SUBTOTAL - CONSTRUCTION CONTROL: \$ \$22,000.00 \$9,750.00 \$7,300.00 SUBTOTAL - CONSTRUCTION CONTROL: \$ \$22,000.00 \$9,750.00 \$7,300.00	Engineer's Estimate Bayside Striping and Seal B&M Builders ITEM QUANTITY UNITS UNIT PRICE TOTAL PRICE UNIT PRICE UNIT PRICE UNIT PRICE TOTAL PRICE a. Mobilization 1 LS \$4,000.00 \$4,000.00 \$2,500.00 \$4,000.00 \$4,000.00 \$1,000	Engineer's Estimate Bayside Striping and Seal B&M Builders Central Striping and Seal UNIT PRICE UNI