

**CITY OF SAUSALITO**  
**Sausalito, CA 94965**  
**Addendum No. 3**  
**Notice Issued June 11, 2013**

**For**

**Bridgeway and Caledonia Street Series Streetlight Circuit Conversion**

**NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:**

You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. The Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

**Revision:**

**BID OPENING DATE EXTENDED**

**NOTICE IS HEREBY GIVEN** that the City of Sausalito will receive sealed bids for the award of the contract for public work for the above-designated project. Such sealed bids shall be received at the Office of the City Clerk of the City of Sausalito, 420 Litho Street, Sausalito, California 94965 until **Thursday June 27, 2013 at 4PM**, at which time they will be publicly opened and read.

**End of Revision**

**Comments:**

The City is performing potholing on selected utilities which will reduce the scope of the project. Following the potholing an addendum will be issued with the potholing information and revised drawings, specifications and engineer's estimate. The bid extension is to provide prospective bidders with sufficient time to review these documents.

**END OF ADDENDUM NO. 3**

**ACKNOWLEDGED**

\_\_\_\_\_  
**Bidder's Signature**

**A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.**

\_\_\_\_\_