

City of Sausalito

Sausalito Fishing Pier Repair Project

Bid Results

Bid Opening 4/8/14 2:00 PM

				Salt River Construction		Sweetwater Construction*		Maggiore & Ghilotti		Power Engineering		Massa Construction	
	Bid Item	Units	Quantity	Unit Price	Price	Unit Price	Price	Unit Price	Price	Unit Price	Price	Unit Price	Price
1	Mobilization/Demobilization	LS	1	\$12,000.00	\$12,000.00	\$7,700.00	\$7,700.00	\$11,250.00	\$11,250.00	\$14,511.00	\$14,511.00	\$12,000.00	\$12,000.00
2	Establish worksite controls for the protection of workers and the public	LS	1	\$1,500.00	\$1,500.00	\$2,700.00	\$2,700.00	\$2,500.00	\$2,500.00	\$2,868.00	\$2,868.00	\$14,500.00	\$14,500.00
3	Protect certain existing pilings and other facilities to remain including electrical and other controls associated with the Sausalito-Marin City Sanitary District's Princess Street Wastewater Pump Station	LS	1	\$1,000.00	\$1,000.00	\$1,300.00	\$1,300.00	\$500.00	\$500.00	\$4,500.00	\$4,500.00	\$5,000.00	\$5,000.00
4	Demolish and dispose of certain existing pile-supported facilities	LS	1	\$6,000.00	\$6,000.00	\$4,300.00	\$4,300.00	\$25,000.00	\$25,000.00	\$7,500.00	\$7,500.00	\$14,000.00	\$14,000.00
5	Furnish and install extensions and wrapping of certain existing wooden pilings	LS	1	\$68,900.00	\$68,900.00	\$39,960.00	\$39,960.00	\$75,000.00	\$75,000.00	\$85,093.00	\$85,093.00	\$74,000.00	\$74,000.00
6	Furnish and install connections to certain existing concrete pilings	LS	1	\$1,800.00	\$1,800.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$3,000.00	\$3,000.00	\$2,400.00	\$2,400.00
7	Furnish and install new wooden structural framing, connectors, adhesives, decking, steps, ramp, hot-dipped galvanized steel handrails and stainless steel cable railing systems	LS	1	\$151,945.00	\$151,945.00	\$150,809.00	\$150,809.00	\$175,000.00	\$175,000.00	\$148,000.00	\$148,000.00	\$168,000.00	\$168,000.00
8	Removal of all waste and recyclable materials and restoration of pedestrian access to the worksite	LS	1	\$1,250.00	\$1,250.00	\$1,300.00	\$1,300.00	\$1,000.00	\$1,000.00	\$12,000.00	\$12,000.00	\$2,000.00	\$2,000.00
9	General Conditions and Overhead rate for compensable extensions of Contract Time	DAY	5	\$100.00	\$500.00	\$1,000.00	\$5,000.00	\$250.00	\$1,250.00	\$2,549.00	\$12,745.00	\$2,500.00	\$12,500.00
		Total Base Bid Items			\$244,895.00		\$218,069.00		\$299,000.00		\$290,217.00		\$304,400.00
	Alternative Bid Item 1 Mobilization/Demobilization	LS	1	\$10,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$11,250.00	\$11,250.00	\$14,220.00	\$14,220.00	\$12,000.00	\$12,000.00
	Alternative Bid Item 5 Furnish and install extensions and wrapping of certain existing wooden pilings per Addendum No 2, Item 5, and as modified there after	LS	1	\$41,476.00	\$41,476.00	\$42,748.00	\$42,748.00	\$36,000.00	\$36,000.00	\$79,565.00	\$79,565.00	\$54,400.00	\$54,400.00
		Total Base Bid Items less Bid Item 1 less Bid Item 5 plus Alternative Bid Item 1 plus Alternative Bid Item 5			\$215,471.00		\$228,157.00		\$260,000.00		\$284,398.00		\$284,800.00

* Sweetwater Construction's bid was received at the City prior to 2PM on April 8, 2014 but was not delivered to the Office of the City Engineer nor to the Office of the City Clerk in time to be publicly read