

CITY OF SAUSALITO
420 Litho Street, Sausalito, CA 94965

Addendum No. 3

Issued October 12, 2018

For

MLK Park Athletic Field Improvement Project

Page 1 of 2

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

Revision:

CONTRACT DOCUMENTS, SPECIAL PROVISIONS-SPECIFICATIONS-BID DOCUMENTS

PLANS:

1. Plan Sheet L 1.0 – Sod note on sheet L 1.0 under “Plant Schedule- Add Alternate” is revised and replaced with:

“ *Sod shall have no plastic net backing.”

END OF ADDENDUM NO. 3

Issued By: City of Sausalito
Andrew Davidson
Senior Engineer
California Civil Engineer C048210
Sealed 12October18
Expires 30June20

ACKNOWLEDGED

Bidder's Signature

MLK PARK ATHLETIC FIELD IMPROVEMENT PROJECT

Addendum No. 1

A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.

