

**CITY OF SAUSALITO**  
DEPARTMENT OF PUBLIC WORKS  
ENGINEERING AND CAPITAL PROJECTS  
420 Litho Street  
Sausalito, California 94965-1933  
KEVIN McGOWAN, PE  
DIRECTOR OF PUBLIC WORKS/CITY ENGINEER  
(415) 289-4176

**Addendum No.1**

**Issued: February 13, 2020**

**For**

**Southview Park Improvement Project**

**NOTICE TO ALL CONTRACTORS SUBMITTING BIDS FOR THIS WORK:**

**You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, and Specifications. This Addendum supersedes the original Contract Documents wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain UNCHANGED.**

**This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.**

**BID DATE:**

**Non-Mandatory Pre-Bid meeting date is changed.** Notice is hereby given that the Non-Mandatory Pre-Bid meeting date has been moved to **March 4 at 2:00 p.m.** at the City of Sausalito City Hall, 420 Litho St., Sausalito, CA.

**Bid Opening Date has been extended.** Notice is hereby given that sealed bids will be received by the City of Sausalito (City) at the office of the City Clerk of the City of Sausalito, located at 420 Litho Street, Sausalito, CA 94965 no later than 2:00 PM local time, on **Tuesday March 24, 2020**, for furnishing all labor, materials, equipment and services for the construction of improvements designated as: Southview Park Improvement Project

**END OF ADDENDUM NO.1**

**Issued By:** City of Sausalito  
Kevin McGowan  
Director of Public Works, City Engineer

**ACKNOWLEDGED**

---

**Bidder's Signature**

**A signed copy of this addendum is to be submitted as a part of the bid package for the subject project.  
Failure to do so may subject the Bidder to Disqualification.**