

**CITY OF SAUSALITO**  
DEPARTMENT OF PUBLIC WORKS  
ENGINEERING AND CAPITAL PROJECTS

420 Litho Street

Sausalito, California 94965-1933

KEVIN MCGOWAN, PE

DIRECTOR OF PUBLIC WORKS/CITY ENGINEER

(415) 289-4176

**Addendum No. 5**

**Issued: March 16, 2020**

**For**

**Southview Park Improvement Project**

**NOTICE TO ALL CONTRACTORS SUBMITTING BIDS FOR THIS WORK:**

**You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, and Specifications. This Addendum supersedes the original Contract Documents wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain UNCHANGED.**

**This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.**

**In response to the March 16 Shelter in Place Order Declared for Marin County:**

**Non-Mandatory Pre-Bid meeting has been postponed.** Notice is hereby given that the Non-Mandatory Pre-Bid meeting date has been postponed to **Wednesday April 8, 2020 at 2 p.m.** The location has been moved to **Southview Park, North St. entrance between Third St. and Fourth St., Sausalito, CA.**

**Deadline for submittal of Pre-Qualification Questionnaire has been postponed.** Notice is hereby given that the deadline for submittal of the Pre-Qualification Questionnaire has been postponed to **Thursday April 9, 2020 at 2:00 p.m.**

**Bid Opening has been postponed.** Notice is hereby given that the bid opening has been postponed to **Friday May 1, 2020 at 2:00 p.m.**

**Addendum 2 Cover Sheet and Acknowledgment Signature Block.**

Attached to this **Addendum 5** and also posted on the City of Sausalito's Bid Notices webpage (<https://www.sausalito.gov/departments/public-works/bid-notice>) is the **Addendum 2** cover sheet which includes the acknowledgment signature block for **Addendum 2**. **Addendum 2** consisted of Project Specifications and Civil Project Plans and was posted on February 20, 2020. There are no changes to the Project Specifications and Civil Project Plans as part of **Addendum 5** other than as indicated above.

**END OF ADDENDUM NO.5**

**Issued By:      City of Sausalito  
                     Kevin McGowan  
                     Director of Public Works, City Engineer**

**ACKNOWLEDGED**

---

**Bidder's Signature**

**A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.**