

**CITY OF SAUSALITO**  
420 Litho Street, Sausalito, CA 94965

**Addendum No. 1**

Issued **March 13, 2023**

**West St Sanitary Sewer Line Replacement Project (100504-100103A)**

Page 1 of 1

---

**NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:**

You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

**Revision:**

**Extension of the bid submission due date to April 13, 2023 at 2pm.**

**Questions and answers:**

1. A bid bond is required.
2. Contractor to check with Marin Municipal Water District whether water line can be shut off.
3. Marin Municipal Water District states the water line on West Street is an 8" cast iron and copper services. The services could be at various depths and various materials.
4. City will call for USA to mark the utilities the week of March 6, 2023.
5. The City will accept sealed bids on April 13, 2023, this is an extension from the March 16, 2023 due date.

**A future addendum including the bid schedule and specifications with the contract will follow later.**

**END OF ADDENDUM NO. 1**

**Issued By: City of Sausalito - Ali Iqbal, PE - Assistant Civil Engineer**

**ACKNOWLEDGED**

\_\_\_\_\_  
**Bidder's Signature**

**A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.**